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1. NOTICE INVITING TENDER 

1.1 INTRODUCTION 

Indian Institute of Technology (IIT) Kharagpur, hereinafter called IITKGP, invites item rate sealed tenders from 

the eligible contractors for ELECTRICAL MAINTENANCE WORK IN INSTITUTE MAIN BUILDING, DIFFERENT 
DEPARTMENTS/ CENTRES/ SCHOOLS, NCRC ETC UNDER INSTITUTE ACADEMIC AREA AND "STEP" GOPALI 
AT IIT KHARAGPUR. The work comprises of Electrical Works and Particulars of the project are following. 

1.2 PARTICULARS 

1.2.1 NIT Number   IIT/E/E&M/T/61/2018‐19 

1.2.2 Name of Work 

ELECTRICAL MAINTENANCE WORK  IN  INSTITUTE MAIN 
BUILDING,  DIFFERENT  DEPARTMENTS/  CENTRES/ 
SCHOOLS, NCRC ETC UNDER INSTITUTE ACADEMIC AREA 
AND "STEP" GOPALI AT IIT KHARAGPUR. 

1.2.3 Location of Work  IIT Kharagpur, Kharagpur, West Bengal 721302.  

1.2.4 Estimated Cost (including GST)  ₹ 29,95,844/‐ 

1.2.5 Earnest Money Deposit   ₹ 60,000/‐ 

1.2.6 Time Limit for Completion  365 days 

1.2.7 Tender Fee  ₹ 1000/‐ (Non‐refundable)  

1.2.8 Tender Basis and Mode  Item Rate Basis, Two‐Bid System 

1.2.9 Mode of Payment to IITKGP  
Demand Draft / Pay order in favour of IIT Kharagpur payable 
at Kharagpur. 

1.2.10 Date, Time & Venue of Pre‐bid Meeting 
19th  December  2018 at 3.30 pm 
In the ESTATE ( E&M), Head Office, 1st Floor, Old Building, IIT 
Kharagpur, Kharagpur WB 721302 

1.2.11 Closing Date & Time for Receipt of bids  26th December  2018 up to 3.30 pm 

1.2.12 Date & Time for Opening of Technical Bid  26th December 2018 at 4.30 pm 

1.2.13 Date & Time for Opening of Price Bid  02nd January  2019 at 4.30 pm. 

1.2.14 Engineer‐in‐charge and contact details. 
Mr. Sabyasachi Ghosh 
Senior Executive  Engineer 
Tel: 03222‐282522_____, Email: sghosh@hijli.iitkgp.ernet.in 

1.2.15 Address  for  tender  issue,  submission  and 
opening 

ESTATE ( E&M), Head Office, 1st Floor, Old Building, IIT 
Kharagpur, Kharagpur WB 721302 

1.2.16 Website for full and updated information 
https://eprocure.gov.in/cppp/tendersearch; 
http://www1.iitkgp.ac.in/topfiles/tenders.php 

1.3 ELIGIBILITY CRITERIA 

1.3.1 The bidder must be registered in appropriate class of works with Government organization like CPWD/ 
PWD/ MES or PSUs or those having experience in similar nature of works. 

1.3.2 The bidder must have done at least ONE similar work of value of 80% of the estimated cost or TWO 
similar works for projects each of value 60% of the estimated cost or THREE similar work for projects 
each  of  value  40%  of  the  estimated  cost;  with  Government/  Semi‐government/  PSU/  Government 
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Funded Autonomous Organization during last 7 (seven) years preceding last date of the month of tender 
submission. 

 

Note:  

a. The estimated cost is mentioned in Para 1.2.4. 

b. The value of executed works shall be brought to current costing level by enhancing the actual value 
of work at simple rate of 7% per annum; calculated from the date of completion to the last date of 

receipt of applications for tender of work during last seven years ending on last date day of 
the month previous to the one in which applications are invited. 

Similar works shall mean Internal Electrical Works. 

1.3.3 The bidder must be registered with appropriate government authority as a bonafide business entity 
and must have GST registration certificate and Permanent Account Number of income tax.  

1.3.4 The validity of the registrations and licenses should be valid as on the date of tender submission.  

1.3.5 Average annual turnover of the bidder as per ITCC or profit & loss statement shall not be less than 30% 
of the estimated cost, not having incurred loss in more than two years, during last 5 years ending 31 
Mar 2018. 

1.3.6 Bidder must hold solvency certificate  from any scheduled banks for a minimum value of 40% of the 
estimated cost, issued not earlier than 6 (six) months from the last date of submission. 

 

 

 

                              Chief Engineer  
On behalf of the Director, Indian Institute of Technology Kharagpur 

 
 
 
 
 

Copy to:                                                 
1) Registrar  
2) Superintending Engineer (E&M) 
3) Chief System Manager 
4) Mr. S. Ghosh, Senior Executive Engineer (EW) 
5) Mr. M. Kumar, Senior Executive Engineer (EW) 
6) Executive Engineer (Telephone) 
7) Executive (CCM/ E&M) 
8) Engineer/Assistant  Engineer/ Junior Engineer (E&M) 
9) Notice Board 
10) Tender Notice uploaded to CPPP portal & Institute Website 

    Office file 
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2. INFORMATION TO BIDDER 

2.1 DEFINITIONS 

2.1.1 The  Contract  means  the  documents  forming  the  tender  and  acceptance  thereof  and  the  formal 
agreement executed between the competent authority on behalf of the Director, IIT Kharagpur and the 
Contractor,  together  with  the  documents  referred  to  therein  including  these  conditions,  the 
specifications, designs, drawings and instructions issued from time to time by the Engineer‐in‐ Charge 
and  all  these  documents  taken  together,  shall  be  deemed  to  form  one  contract  and  shall  be 
complementary to one another. 

2.1.2 In  the  contract,  the  following  expressions  shall,  unless  the  context  otherwise  requires,  have  the 
meanings, hereby respectively assigned to them: 

(i) The  expression works  or work  shall,  unless  there  be  something  either  in  the  subject  or 
context repugnant to such construction, be construed and taken to mean the works by or by 
virtue  of  the  contract  contracted  to  be  executed whether  temporary  or  permanent,  and 
whether original, altered, substituted or additional. 

(ii) The Site shall mean the land/or other places on, into or through which work is to be executed 
under the contract or any adjacent land, path or street through which work is to be executed 
under the contract or any adjacent land, path or street which may be allotted or used for the 
purpose of carrying out the contract. 

(iii) The Contractor  shall mean  the  individual,  firm or  company, whether  incorporated or not, 
undertaking the works and shall include the legal personal representative of such individual 
or the persons composing such firm or company, or the successors of such firm or company 
and the permitted assignees of such individual, firm or company. 

(iv) The Engineer‐in‐charge means the Engineer Officer who shall supervise and be in charge of 
the work and who shall sign the contract on behalf of the Director, IITKGP. 

(v) Market Rate shall be the rate as decided by the Engineer‐in‐Charge on the basis of the cost 
of materials and labour at the site where the work is to be executed plus fifteen percentages 
to cover, all overheads and profits. 

(vi) Department means CPWD or any department of Government of India which invites tenders 
on behalf of Director, IITKGP. 

(vii) Tendered value means the value of the entire work as stipulated in the letter of award. 

(viii) Schedule of Quantities means Bill of Quantities enclosed with the tender document. 

2.2 GENERAL INSTRUCTIONS  

2.2.1 Bidding  documents  can  also  be  obtained  electronically  through  websites: 
https://eprocure.gov.in/cppp/tendersearch; http://www1.iitkgp.ac.in/topfiles/tenders.php.  The  tender 
documents issued electronically or otherwise must accompany at the time of submission, the tender 
fee in the prescribed mode or proof thereof if already paid. 

2.2.2 The contractor or the specialized electrical agency, must have updated Electrical Contractor License, 
Trade License, GST, PAN No and L. T. Supervisory Competency Certificate 

2.2.3 This bid document shall form an integral part of the contract agreement. 

2.2.4 The bidder shall visit and inspect the site and obtain all information on his own responsibility and at own 
cost, which may  be  necessary  for  the  purpose  of  quoting  and  submitting  the  tender. No  excuse  or 
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ignorance as to site conditions and local information shall be accepted after awarding of the contract. 
Access to the site will be granted by the Engineer‐in‐charge on all working days within working hours. 

2.2.5 IITKGP shall not provide any space at site for labour hutments. 

2.2.6 All clarifications about the tender shall be sought by bidder on or before pre‐bid meeting. The bidders 
may make suggestions which shall be considered during the Pre Bid Meeting. Intending bidder(s) may 
also  send  their  queries  or  suggestion,  if  any,  through  e‐mail  to  the  Engineer‐in‐charge  on 
sghosh@hijli.iitkgp.ernet.in on or before 12th December. 2018. No queries shall be entertained after 
notification of replies to noteworthy queries received till the date of pre‐bid meeting. 

2.2.7 Completion  certificate  issued  by  Competent  Authority  will  only  be  considered  as  credential.    If  the 
Completion certificate issued by Competent Authority does not reflect the type of work, then Final bill 
/ Schedule of Quantity of the qualifying works also to be attached along with the Completion certificates. 
Certificate from private individuals / organizations for whom such works have been executed shall not 
be accepted. 

2.2.8 The tender document (consisting of specifications, the schedule of quantities of various types of items 
to be executed, the set of terms and conditions of the contract and other documents / drawings, if any), 
Corrigenda,  Clarifications  to  Pre‐bid  queries  can  be  downloaded  from  the 
websites:https://eprocure.gov.in/cppp/tendersearch;  http://www1.iitkgp.ac.in/topfiles/tenders.php 
http://www1.iitkgp.ac.in/topfiles/tenders.php.  Corrigenda,  if  any  shall  be  published  only  on  these 
websites. The institute shall not be responsible for any delay / difficulties / inaccessibility of downloading 
facility for any reason whatsoever. 

2.2.9 All costs, charges & expenses that may be incurred in connection with the preparation of his tender shall 
be borne by him and the Institute accepts no liability whatsoever therefore. 

2.2.10 Rates quoted by  the bidders  shall be  inclusive of GST  (Goods and Services Tax  ‐   Central,  State and 
Interstate) and all other taxes applicable if any. Income Tax / GST will be deducted from the Consultant 
bill as per prevailing rules. 

2.2.11 Exemption  to  IITKGP against any  tax/ duty/  fee/ surcharge/ charge/ cost,  if any,  found applicable or 
sought later from IITKGP after award shall be passed on to IITKGP by the contractor without dispute.  

2.2.12 IITKGP reserves the right to reject any or all of the bids without assigning any reason. 

2.2.13 Bid Validity: Bid shall remain valid for 120 days from the date of submission. 

2.2.14 Firm Price: Bidder’s quoted Rates/Prices for executing the activities under the Contract shall remain 
firm till  completion of  the entire work & shall not attract any escalation under any circumstances 
whatsoever. 

2.2.15 If any information furnished by the bidder is found as false / fabricated, then his bid will be rejected and 
treated as cancelled. Even if the such manipulation is detected at any stage after signing of the contract, 
it would lead to termination of the contract besides forfeiture of Earnest Money Deposit and liabilities 
towards prosecution. In such cases the bidder will be debarred from participation in future tendering 
process in IITKGP for next 05 (Five) years. 

2.2.16 Earnest Money Deposit (EMD) of requisite amount and that in prescribed mode or proof of payment 
thereof, shall be enclosed with the Technical Bid explained in following section.  

2.2.17 Refund / Conversion of Earnest Money Deposit: The Earnest Money received shall be refunded to the 
unsuccessful bidders without any interest upon executing the Contract Agreement by successful bidder. 
The Earnest Money Deposit of successful bidder shall be retained and converted into part of Security 
Deposit. 

2.2.18 Forfeiture of Earnest Money Deposit: Earnest Money Deposit will be forfeited in any of the following 
cases: 

a. The bidder withdraws / modifies his tender during the period of Bid Validity.  

b. The bidder, in case of tie between lowest bids, refuse to submit revised offer. 

c. The bidder does not accept the correction of arithmetical errors of his tender. 

d. The bidder fails to deposit Performance Guarantee and information as per  

e.  

f. ANNEXURE‐III within the stipulated time period before award of the work. 
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2.4 SUBMISSION OF TENDER 

2.4.1 The  sealed  tenders  shall  be  received at  the ESTATE  (  E&M), Head Office,  1st  Floor, Old Building,  IIT 
Kharagpur, Kharagpur WB , Pin‐721302 up to 3.30 pm, 26th December  2018 or Corrigenda otherwise.  

2.4.2 Tenders received after the due date and time shall not be considered. 

2.4.3 Tenders  shall  be  submitted  in  a  sealed  Master  envelope  super  scribed  “Tender  for  ELECTRICAL 
MAINTENANCE  WORK  IN  INSTITUTE  MAIN  BUILDING,  DIFFERENT  DEPARTMENTS/  CENTRES/ 
SCHOOLS, NCRC ETC UNDER INSTITUTE ACADEMIC AREA AND "STEP" GOPALI AT IIT KHARAGPUR.” 
with the NIT No. IIT/E/E&M/T/61/2018‐19 containing three separate sealed covers, each clearly super 
scribed as “Tender Fee and EMD“, “Technical Bid & Financial Bid” respectively, in the following manner: 

2.4.4 Envelope‐1 (Tender FEE & EMD) will consist of: 

i) Tender Fee for ₹ 1000/‐ (Non‐refundable), in the prescribed mode or proof of payment thereof.  

ii) Earnest Money Deposit of requisite amount, in the prescribed mode or proof of payment thereof.  

2.4.5 Tender without payment of Earnest Money Deposit would be summarily rejected. 

2.4.6 Envelope‐2 (Technical Bid) will consist of: 

i) Covering letter of the offer signed by firm’s authorized signatory. 

ii) Documents establishing the identity and authenticity of the bidder/ bidding firm 

iii) Self‐certified copies of all the documents in support of eligibility of bidder. 

iv) Self‐certified  copies  of  all  the  documents  in  support  of  eligibility  of  proposed  agencies  for 
specialized services. 

v) Technical proposal for specialized services, asked for. 

vi) Specific proposal or other documents, considered relevant by the bidder for the work, if any. 

2.4.7 Envelope‐3 (Financial Bid) will consist of the complete tender document, each page duly signed and 
stamped by the bidder as acceptance of the conditions, Declaration by Bidder and Financial Bid all duly 
filled‐in, signed by the bidder or his/her authorized signatory and stamped. 

2.4.8 Applicable for Item Rate Tender:  

a. The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty 
paisa and considering more than fifty paisa as rupee one.  

b. In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) of 
two or more contractors is same, then such lowest contractors may be asked to submit sealed revised 
offer quoting rate of each item of the schedule of quantity, but the revised quoted rate of each item 
of schedule of quantity should not be higher than their respective original rate quoted already at the 
time of submission of tender. The lowest tender shall be decided on the basis of revised offer. 

c. Tender must be submitted with the rates for all the items of work involved and any incomplete 
tender will not be considered. The items for which the rates are not quoted will be considered as 
‘Zero’ & the agency shall complete that item of work without any claim. 

d. If the revised tendered amount (worked out on the basis of quoted rate of individual items) of two or 
more contractors received in revised offer is again found to be equal, then the lowest tender, among 
such contractors, shall be decided by draw of lots. 

2.4.9  Applicable for Percentage Rate Tender: Not Applicable 

a. Bidder shall fill up the usual tender form, stating at what percentage below/above (in figures as well as 
in words) the total estimated cost given  in Schedule of Quantities, he will be willing to execute the 
work.  

b. The  tender  submitted  shall  be  treated  as  invalid  if  the  contractor  does  not  quote  percentage 
above/below on the total amount of tender or any section/sub head of the tender; or, the percentage 
above/below is not quoted in figures & words both on the total amount of tender or any section/sub 
head of the tender. 

c. In  case  the  lowest  tendered amount  (estimated  cost + amount worked on  the basis of percentage 
above/below) of  two or more contractors  is  same, such  lowest contractors will be asked to submit 
sealed revised offer in the form of letter mentioning percentage above/ below on estimated cost of 
tender  including all sub sections/sub heads as the case may be, but the revised percentage quoted 



NIT No. IIT/E/E&M/T/61/2018‐19   

Page 8 of 44 
_________________Signature of Contractor 

above/below  on  tendered  cost  or  on  each  sub  section/  sub  head  should  not  be  higher  than  the 
percentage quoted at the time of submission of tender. The lowest tender shall be decided on the basis 
of revised offers. 

d. If the revised tendered amount of two more contractors received in revised offer is again found to 
be equal, the lowest tender, among such contractors, shall be decided by draw of lots. 

2.4.10 In case of discrepancy in the quotes between figures and words, that written in words shall prevail. 

2.4.11 All percentage/rates, Amounts & Sums shall have to be quoted in indelible ink and written both in figures 
and words. If the rate/percentage quoted in words does not tally with the rate/percentage quoted in 
figures, then the rate/percentage which corresponds to the lesser amount shall be considered.                                               

2.4.12 Any overwriting / correction / applying correction fluid shall be avoided and in case any correction is 
made the same must be initialized and stamped.  

2.4.13 The Bids with conditions or conditional rebates shall be summarily rejected.  

2.4.14 Submission of bids in any mode other than that stipulated above shall not be accepted. 

2.5 EVALUATION OF BIDS AND AWARD OF WORK 

2.5.1 The Bid of bidder will be opened on the specified date and time of opening at the ESTATE ( E&M), Head 
Office, 1st Floor, Old Building, IIT Kharagpur, Kharagpur WB  in the presence of willing bidders or their 
authorized representatives.  

2.5.2 Date, time and place of opening of Financial Bid will be informed after evaluation of Technical Bid to the 
Technically Qualified Bidders.  

2.5.3 Bids shall,  first, be checked for payment of Tender Fee and Earnest Money Deposit. Only those bids 
found  to have duly paid/  submitted Tender Fee and Earnest Money Deposit  shall  be  considered  for 
evaluation. 

2.5.4 Evaluation of Technical Bid: The bids received will then be assessed on the eligibility criteria. Bids found 
not meeting the eligibility criteria shall be rejected.  

2.5.5 Financial Bid of the bidders found qualified as above will be opened on the specified date, time and 
place in the presence of willing bidders or their authorized representatives.  

2.5.6 Financial Bids opened as above will be checked for arithmetical errors. The bid quoting lowest shall be 
considered accepted.  

2.5.7 The successful bidder shall be issued Letter of Acceptance (LOA) of the bid, and be required to furnish 
a Performance Guarantee (refer 3.1), Program Schedule with specific milestones to be achieved as to 
complete the work within the 10 days limit and details of his Technical Staff to be deployed as per  

2.5.8  

2.5.9 ANNEXURE‐III so, within 10 days from the issue of the Letter of Acceptance (LOA), failing which offer 
would stand cancelled and the Earnest Money Deposit shall be forfeited. 

2.5.10 Letter of Award (Work Order) shall be issued to the successful bidder after receipt of the Performance 
Guarantee.  

2.5.11 Agreement (Contract) consisting of complete tender document including conditions, bill of quantities, 
technical proposal and specialized services, drawings, if any, and acceptance thereof together with any 
correspondence  leading  thereto,  shall be drawn and signed with  the awardee within 10 days of  the 
Letter of Award.   

2.5.12 Date of start of work shall be reckoned from the 7th day of the issue of the Work Order. 
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3. GENERAL CONDITIONS OF CONTRACT 

3.1 PERFORMANCE GUARANTEE 

3.1.1 The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the tendered 
amount in addition to other deposits mentioned elsewhere in the contract for his proper performance 
of the contract agreement, (not withstanding and/or without prejudice to any other provisions in the 
contract) within  period  specified  in  para  2.5.7.  This  guarantee  shall  be  in  the  form of  Cash  (in  case 
guarantee amount is less than Rs. 10,000/‐) or Deposit at Call receipt of any scheduled bank/Banker’s 
Cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank 
(in case guarantee amount is less than Rs. 1,00,000/‐) or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank in accordance with the ANNEXURE‐I. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the Government as part of the performance guarantee and the Bank is 
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional security to the Government 
to make good the deficit. 

3.1.2 The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 days 
beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity 
of  Performance  Guarantee  extended  to  cover  such  enlarged  time  for  completion  of  work.  After 
recording  of  the  completion  certificate  for  the work  by  the  competent  authority,  the  performance 
guarantee  shall  be  returned  to  the  contractor,  without  any  interest.  However,  in  case  of  contracts 
involving maintenance of building and services/any other work after construction of same building and 
services/other work,  then 50% of Performance Guarantee shall be  retained as Security Deposit. The 
same shall be returned year wise proportionately.                                                                                                
   

3.1.3 The Engineer‐in‐Charge shall not make a claim under the performance guarantee except for amounts to 
which the IITKGP is entitled under the contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein  above,  in  which  event  the  Engineer‐in‐Charge  may  claim  the  full  amount  of  the 
Performance Guarantee. 

b. Failure  by  the  contractor  to  pay  IIT  Kharagpur  any  amount  due,  either  as  agreed  by  the 
contractor or determined under any of the Clauses/Conditions of the agreement, within 30 
days of the service of notice to this effect by Engineer‐in‐Charge. 

3.1.4 In  the  event  of  the  contract  being  determined  or  rescinded  under  provision  of  any  of  the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the President of India. 

3.2 SECURITY DEPOSIT 

3.2.1 The bidder, whose tender is accepted, will also be required to furnish by way of Security Deposit for 
fulfillment of his contract, an amount equal to 5% of the tendered value of the work. Earnest Money 
deposited at the time of tenders will be treated as part of the Security Deposit.  

3.2.2 The successful bidder shall permit IITKGP at the time of making any payment to him for work done under 
the contract to deduct a sum at the rate of 5% of the gross amount of each running bill till the sum along 
with the sum already deposited as earnest money, will amount to security deposit of 5% of the tendered 
value of the work. Such deductions will be made and held by IITKGP by way of Security Deposit unless 
he has / they have deposited the amount of Security at the rate mentioned above in cash or in the form 
or Fixed Deposit Receipts. In case a fixed deposit receipt of any bank is furnished by the contractor to 
IITKGP as part of the security deposit and the bank is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith 
on demand furnish additional security to IITKGP to make good the deficit. 

3.2.3 All compensation or the other sums of money payable by the contractor under the terms of this contract 
may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest 
arising therefrom, or  from any sums which may be due to or may become due to the contractor by 
IITKGP or any account whatsoever and in the event of his Security Deposit being reduced by reason of 
any such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed 
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deposit receipt tendered by the State Bank of India or by scheduled banks (if deposited for more than 
12 months) endorsed in favour of the Registrar, IITKGP, any sum or sums which may have been deducted 
from, or raised by sale of his security deposit or any part thereof.  

3.2.4 Security Deposit as deducted above can be released against Bank Guarantee issued by a Scheduled Bank 
on  its accumulation  to a minimum of Rs.5 Lakhs  subject  to  the condition  that amount of  such Bank 
Guarantee, except last one, shall not be less than Rs.5 Lakhs.     Bank Guarantee should be submitted 
which will be valid up to the expiry of defect liability period. 

3.3 COMPENSATION FOR DELAY 

3.3.1 If the contractor fails to maintain the required progress in terms of contract or to complete the work 
and clear the site on or before the stipulated or extended date of completion, he shall, without prejudice 
to any other right or remedy available under the Law to the IITKGP on account of such breach, pay as 
agreed compensation the amount calculated at 1.5% per month of delay to be computed on per day 
basis on the amount of tendered value of the work for every completed day / month (as applicable) that 
the progress remains below that specified or that the work remains incomplete. Provided always that 
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the 
agreed value of work or of the agreed value of the item or group of items of work for which a separate 
period of completion is given, over and above the Performance Guarantee and Security Deposit. 

3.3.2 In case, the contractor does not achieve a particular milestone mentioned as per  

3.3.3  

3.3.4 ANNEXURE‐III, or the re‐scheduled milestone(s), 10% the amount shown against that milestone shall be 
withheld,  to  be  adjusted  against  the  compensation  levied  at  the  final  grant  of  Extension  of  Time. 
Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to 
the contractor. However, if the contractor makes up the progress on the subsequent milestone(s), the 
withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. No 
interest, whatsoever, shall be payable on such withheld amount. 

3.4 DETERMINATION OF CONTRACT 

3.4.1 Subject to other provisions contained in this clause, the Engineer‐in‐Charge may, without prejudice to 
his any other right or remedy against the contractor in respect of any delay, inferior workmanship, any 
claim for damages and /or any other provisions of this contract or otherwise, and whether the date for 
completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the 
following cases: 

i. If  the  contractor  having  been  given  by  the  Engineer‐in‐Charge  a  notice  in  writing  to  rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or unworkman‐like manner shall omit to comply with the requirements of such 
notice for a period of 7 days thereafter. 

ii. if the contractor has, without reasonable cause, suspended the progress of the work or has failed 
to proceed with the work with due diligence so that in the opinion of the Engineer‐in‐Charge (which 
shall  be  final  and binding) he will  be unable  to  secure  completion of  the work by  the date  for 
completion and continue to do so after a notice in writing of 7 days from the Engineer‐in‐Charge. 

iii. iii)  If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and does 
not complete them within the period specified  in a notice given in writing  in that behalf by the 
Engineer‐in‐Charge. 

iv. If  the  contractor  persistently  neglects  to  carry  out  his  obligations  under  the  contract  and  /  or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer‐in‐Charge. 

v. If the contractor offers or gives or agrees to give to any person in IITKGP or to any other person on 
his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing 
to do or for having done or forborne to do any act in relation to the obtaining or execution of this 
or any other contract for IITKGP. 
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vi. If the contractor obtains a contract elsewhere as a result of wrong tendering or other non‐bonafide 
methods of competitive tendering. 

vii. If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his estate made against him or 
shall take any proceedings for liquidation or composition (other than a voluntary liquidation for 
the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in 
force or make any conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any Insolvency Act 
for the time being in force for the sequestration of his estate or if a trust deed be executed by him 
for benefit of his creditors. 

viii. If the contractor being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed 
or  if circumstances shall arise which entitle  the court or  the creditor  to appoint a receiver or a 
manager or which entitle the court to make a winding up order. 

ix. If  the  contractor  assigns,  transfers,  sublets  (engagement of  labour  on  a  piece‐work  basis  or of 
labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise  parts with or  attempts  to  assign,  transfer,  sublet  or otherwise parts with  the  entire 
works or any portion thereof without the prior written approval of the Engineer‐in‐Charge. 

x. If the work is not started by the contractor within l / 8 th of the stipulated time. 

xi. When  the  contractor  has made himself  liable  for  action  under  any of  the  cases  aforesaid,  the 
Engineer‐in‐Charge on behalf of the Director, IITKGP shall have powers: 

a. To  determine  the  contract  as  aforesaid  (of  which  termination  notice  in  writing  to  the 
contractor under  the hand of  the Engineer‐in‐Charge  shall  be  conclusive evidence). Upon 
such  determination,  the  Earnest Money  Deposit,  Security  Deposit  already  recovered  and 
Performance  Guarantee  under  the  contract,  shall  be  liable  to  be  forfeited,  and  shall  be 
absolutely at the disposal of IITKGP. 

b. After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be unexecuted out of his hands and to 
give  it  to  another  contractor  to  complete  the  work.  The  contractor,  whose  contract  is 
determined as above,  shall not be allowed  to participate  in  the  tendering process  for  the 
balance work. 

3.4.2 In the event of above courses being adopted by the Engineer‐in‐Charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reason of his having purchased or procured any 
materials or entered  into any engagements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action is taken under any of the 
provisions aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof or actually performed under this contract unless and until the Engineer‐in‐Charge has certified 
in writing the performance of such work and the value payable in respect thereof and he shall only be 
entitled to be paid the value so certified. 

3.4.3 In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th 
of the stipulated time for completion of work or one month whichever is higher, either party may close 
the  contract.  In  case  contractor wants  to  close  the contract, he  shall  give notice  to  the department 
stating the failure on the part of department. In such eventuality, the Performance Guarantee of the 
contractor shall be refunded within 30 days from the date of notice from contractor.  If Performance 
Guarantee is not released within prescribed time limit, then a simple interest 0.25% per month shall be 
payable on Performance Guarantee amount to the contractor from the date of expiry of prescribed time 
limit. A compensation for such eventuality, on account of damages etc. shall be payable @ 0.25% of 
tendered amount subject to maximum limit of  5 lacs. 

3.4.4 Contractor is liable to pay compensation even if contract is not determined. In any case in which any 
of the powers conferred upon the Engineer‐in‐Charge under the contract, shall have become exercisable 
and the same are not exercised, the non‐exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case 
of default by the contractor and the liability of the contractor for compensation shall remain unaffected. 
In the event of the Engineer‐in‐Charge putting in force all or any of the powers vested in him under the 
preceding  clause  he  may,  if  he  so  desires  after  giving  a  notice  in  writing  to  the  contractor,  take 
possession of (or at the sole discretion of the Engineer‐in‐Charge which shall be final and binding on the 
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contractor), use as on hire (the amount of the hire money being also in the final determination of the 
Engineer‐in‐Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof, 
belonging to the contractor, or procured by the contractor and intended to be used for the execution of 
the work / or any part thereof, paying or allowing for the same in account at the contract rates, or, in 
the case of these not being applicable, at current market rates to be certified by the Engineer‐in‐Charge, 
whose certificate thereof shall be final and binding on the contractor, his clerk of the works, foreman or 
other authorized agent to remove such tools, plant, materials, or stores from the premises (within a 
time  to  be  specified  in  such  notice);  in  the  event  of  the  contractor  failing  to  comply with  any  such 
requisition,  the  Engineer‐in‐Charge  may  remove  them  at  the  contractor’s  expense  or  sell  them  by 
auction or private sale on account of the contractor and at his risk in all respects and the certificate of 
the Engineer‐in‐Charge as to the expenses of any such removal and the amount of the proceeds and 
expenses of any such sale shall be final and conclusive against the contractor. 

3.5 TIME EXTENSION FOR DELAY 

3.5.1 The  time  allowed  for  execution  of  the works  as  stipulated  in  the  contract  or  the  extended  time  in 
accordance with these conditions shall be the essence of the Contract. The execution of the works shall 
commence  from  such  time  period  as  mentioned  in  contract.  If  the  Contractor  commits  default  in 
commencing the execution of the work as aforesaid, IITKGP shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the earnest money & performance guarantee absolutely. 

3.5.2 As soon as possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart 
for each mile stone and get it accepted by the Department. The Chart shall be prepared in direct relation 
to the time stated in the Contract documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades of sections of the work and 
may be amended as necessary by agreement between the Engineer‐in‐Charge and the Contractor within 
the limitations of time imposed in the Contract documents, and further to ensure good progress during 
the execution of  the work,  the  contractor  shall  in all  cases  in which  the  time allowed  for any work, 
exceeds one month (save for special jobs for which a separate program has been agreed upon) complete 
the work as per the mile stones given. 

3.5.3 If the work(s) be delayed by: 
i. Force majeure, or 
ii. Abnormally bad weather, or 
iii. Serious loss or damage by fire, or 
iv. Civil  commotion,  local  commotion  of workmen,  strike  or  lockout,  affecting  any of  the  trades 

employed on the work, or 
v. Delay on the part of other contractors or tradesmen engaged by Engineer‐in‐Charge in executing 

work not forming part of the Contract, or 
vi. Non‐availability of stores, which are the responsibility of IITKGP to supply or 
vii. Non‐availability or break down of tools and plant to be supplied or supplied by IITKGP or 
viii. Any  other  cause  which,  in  the  absolute  discretion  of  the  Engineer‐in‐Charge  is  beyond  the 

Contractor`s control, 

then upon the happening of any such event causing delay, the Contractor shall immediately give notice 
thereof in writing to the Engineer‐in‐Charge but shall nevertheless use constantly his best endeavors 
to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction 
of the Engineer‐in‐Charge to proceed with the works. 

3.5.4 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall be 
made by the Contractor in writing within 14 days of the happening of the event causing delay on the 
prescribed form. The Contractor may also, if practicable, indicate in such a request the period for which 
extension is desired. In any such case the Engineer‐in‐Charge may give a fair and reasonable extension 
of time and reschedule the mile stones for completion of work. Such extension shall be communicated 
to the Contractor by the Engineer‐in‐ Charge in writing, within 1 months of the date of receipt of such 
request. Non application by the contractor for extension of time shall not be a bar for giving a fair and 
reasonable extension by the Engineer‐in‐Charge and this shall be binding on the contractor. 

3.6 MEASUREMENTS OF WORK DONE 

3.6.1 Engineer‐in‐Charge shall, except as otherwise provided, ascertain and determine by measurement, the 
value in accordance with the contract of work done. All measurement of all items having financial value 
shall be entered in Measurement Book and/or level field book so that a complete record is obtained of 
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all  works  performed  under  the  contract.  All measurements  and  levels  shall  be  taken  jointly  by  the 
Engineer‐in‐Charge  or  his  authorised  representative  and  by  the  contractor  or  his  authorised 
representative  from  time  to  time during  the progress of  the work  and  such measurements  shall  be 
signed and dated by the Engineer‐in‐Charge and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be made to that 
effect with reason and signed by both the parties.  If  for any reason the contractor or his authorised 
representative is not available and the work of recording measurements is suspended by the Engineer‐
in‐Charge or his  representative,  the Engineer‐in‐Charge and  the Department  shall  not entertain any 
claim  from  contractor  for  any  loss  or  damages  on  this  account.  If  the  contractor  or  his  authorised 
representative does not remain present at the time of such measurements after the contractor or his 
authorised  representative  has  been  given  a  notice  in  writing  three  (3)  days  in  advance  or  fails  to 
countersign  or  to  record  objection  within  a  week  from  the  date  of  the  measurement,  then  such 
measurements recorded in his absence by the Engineer‐in‐Charge or his representative shall be deemed 
to be accepted by the Contractor.  

3.6.2 The contractor shall, without extra charge, provide all assistance with every appliance, labour and other 
things  necessary  for  measurements  and  recording  levels.  Except  where  any  general  or  detailed 
description of the work expressly shows to the contrary, measurements shall be taken in accordance 
with the procedure set forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items which are not covered by 
specifications,  measurements  shall  be  taken  in  accordance  with  the  relevant  standard  method  of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard is available, 
then a mutually agreed method shall be followed.  

3.6.3 The  contractor  shall  give,  not  less  than  7  days  notice  to  the  Engineer‐in‐Charge  or  his  authorised 
representative  in‐charge  of  the work,  before  covering  up or  otherwise placing  beyond  the  reach of 
measurement any work in order that the same may be measured and correct dimensions thereof be 
taken before the same is covered up or placed beyond the reach of measurement and shall not cover 
up and place beyond reach of measurement any work without consent in writing of the Engineer‐in‐
Charge or his authorized representative in‐charge of the work who shall within the aforesaid period of 
seven  days  inspect  the  work,  and  if  any  work  shall  be  covered  up  or  placed  beyond  the  reach  of 
measurements  without  such  notice  having  been  given  or  the  Engineer‐in‐Charge's  consent  being 
obtained in writing, the same shall be uncovered at the Contractor's expense, or in default thereof no 
payment or allowance shall be made for such work or the materials with which the same was executed. 

3.6.4 Engineer‐in‐Charge or his authorised representative may cause either themselves or through another 
officer of the department to check the measurements recorded jointly or otherwise as aforesaid and all 
provisions stipulated herein above shall be applicable to such checking of measurements or levels. It is 
also a term of this contract that recording of measurements of any item of work in the measurement 
book and/or its payment in the interim, on account or final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor 
from  liabilities  from any over measurement or defects noticed  till  completion of  the defects  liability 
period. 

3.7 PAYMENTS IN COMPOSITE CONTRACTS 

3.7.1 In case of composite tenders, running payment for the major component shall be made by Engineer‐in‐
charge of major discipline to the main contractor. Running payment for minor component shall be made 
by the Engineer‐in‐Charge of the discipline of minor component directly to the main contractor. 

3.7.2 In case main contractor fails to make the payment to the specialized agency associated by him within 
15  days  of  receipt  of  each  running  account  payment,  then  on  the  written  complaint  of  contractor 
associated for such minor component, Engineer  in charge of minor component shall  serve the show 
cause to the main contractor and if reply of main contractor either not received or found unsatisfactory, 
he may make the payment directly to the contractor associated for minor component as per the terms 
and conditions of the agreement drawn between main contractor and associate contractor fixed by him. 
Such payment made to the associate contractor shall be recovered by Engineer‐in‐charge of major or 
minor component from the next R/A/ final bill due to main contractor as the case may be. 

3.8 COMPLETION CERTIFICATE, CLEANED SITE AND COMPLETION PLANS  

3.8.1 Within ten days of the completion of the work, the contractor shall give notice of such completion to 
the Engineer‐in‐ Charge and within fifteen days of the receipt of such notice, the Engineer‐in‐Charge 
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shall inspect the work, and if there is no defect in the work, shall furnish the contractor with a certificate 
of  completion, otherwise a provisional  certificate of physical  completion  indicating defects  (a)  to be 
rectified by the contractor and / or (b) for which payment will be made at reduced rates, shall be issued. 
But no final certificate of completion shall be issued, nor shall the work be considered to be complete 
until  the contractor shall have removed from the premises on which the work shall be executed, all 
scaffolding,  surplus  materials,  debris,  rubbish,  unserviceable  material  and  all  huts  and  sanitary 
arrangements, required for his/their work people on the site in connection with the execution of the 
works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from all 
wood work, doors, windows, walls, floors or other parts the building, in, upon, or about which the work 
is to be executed or of which he may have had possession for the purpose of the execution thereof, and 
not until the work shall have been measured by the Engineer‐in‐Charge.  

3.8.2 The contractor shall submit completion plans required as per Specifications for Electrical, Networking, 
Telephone, Water, Sewerage and Drainage works within 30 days of the completion of the work.  

3.8.3 In case, the contractor fails to comply as aforesaid, the department will get it done through other agency 
at  his  cost  and  actual  expenses  incurred  plus  Rs.  50,000/‐for  the  same  shall  be  recovered  from  the 
contractor and the contractor shall have no claim in respect of such cost thereof. 

3.9 PAYMENT OF FINAL BILL 

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within 
three months of physical completion of the work or within one month of the date of the final certificate 
of completion furnished by the Engineer‐in‐Charge whichever is earlier. No further claims shall be made 
by the contractor after submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payments of those items of the bill in respect of which there is no dispute and of items in 
dispute,  for quantities and rates as approved by Engineer‐in‐Charge, will, as  far as possible be made 
within 3 (three) months from the date of receipt of the bill by the Engineer‐in‐Charge or his authorised 
representative, complete with account of materials issued by the Department and dismantled materials. 

3.10 MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

3.10.1 The contractor shall, at his own expense, provide all materials, required for the works other than those 
specified otherwise. The contractor shall, at his own expense and without delay, supply to the Engineer‐
in‐Charge samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the Contractor shall be in conformity with the specifications laid down or 
referred to in the contract. The contractor shall, if requested by the Engineer‐in‐Charge furnish proof, 
to the satisfaction of the Engineer‐in‐Charge that the materials so comply. The Engineer‐in‐Charge shall 
within thirty days of supply of samples or within such further period as he may require intimate to the 
Contractor in writing whether samples are approved by him or not. If samples are not approved, the 
Contractor shall forthwith arrange to supply to the Engineer‐in‐Charge for his approval, fresh samples 
complying with the specifications laid down in the contract. When materials are required to be tested 
in  accordance  with  specifications,  approval  of  the  Engineer‐in‐Charge  shall  be  issued  after  the  test 
results are received. 

3.10.2 The Contractor shall at his risk and cost submit the samples of materials to be tested or analysed and 
shall not make use of or incorporate in the work any materials represented by the samples until the 
required tests or analysis have been made and materials finally accepted by the Engineer‐in‐Charge. The 
Contractor shall not be eligible for any claim or compensation either arising out of any delay in the work 
or due  to  any  corrective measures  required  to be  taken on account of  and as a  result of  testing of 
materials. 

3.10.3 The contractor shall, at his risk and cost, make all arrangements and shall provide all  facilities as the 
Engineer‐in‐Charge may require for collecting, and preparing the required number of samples for such 
tests at such time and to such place or places as may be directed by the Engineer‐in‐Charge and bear all 
charges  and  cost  of  testing  unless  specifically  provided  for  otherwise  elsewhere  in  the  contract  or 
specifications. The Engineer‐in‐Charge or his authorized representative shall at all times have access to 
the works and  to all workshops and places where work  is being prepared or  from where materials, 
manufactured articles or machinery are being obtained for the works and the contractor shall afford 
every facility and every assistance in obtaining the right to such access. 

3.10.4 The Engineer‐in‐Charge shall have full powers to require the removal from the premises of all materials 
which in his opinion are not in accordance with the specifications and in case of default, the Engineer‐
in‐Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the 
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same without being answerable or accountable for any loss or damage that may happen or arise to such 
materials. The Engineer‐in‐Charge shall also have full powers to require other proper materials to be 
substituted thereof and in case of default, the Engineer‐in‐Charge may cause the same to be supplied 
and all costs which may attend such removal and substitution shall be borne by the Contractor.  

3.10.5 The contractor shall at his own expense, provide a material testing lab at the site for conducting routine 
field tests. The lab shall be equipped at least with the testing equipment as specified in the contract. 

3.10.6 No Price Escalation  shall  be  considered  on  the  tendered  rates  for  stipulated or  extended period of 
contract.  

3.10.7 Secured advance on non‐perishable materials: The contractor, on signing an indenture in the form to 
be specified by the Engineer‐in‐Charge, shall be entitled to be paid during the progress of the execution 
of the work up to 90% of the assessed value of any materials which are in the opinion of the Engineer‐
in‐Charge nonperishable, non‐fragile and non‐combustible and are in accordance with the contract and 
which  have  been  brought  on  the  site  in  connection  therewith  and  are  adequately  stored  and/or 
protected against damage by weather or other causes but which have not at the time of advance been 
incorporated in the works. When materials on account of which an advance has been made under this 
sub‐clause are  incorporated in the work, the amount of such advance shall be recovered / deducted 
from the next payment made under any of the clause or clauses of this contract. Such secured advance 
shall also be payable on other items of perishable nature, fragile and combustible with the approval of 
Engineer‐in‐Charge provided the contractor provides a comprehensive insurance cover for the full cost 
of such materials. The decision of the Engineer‐in‐Charge shall be final and binding on the contractor in 
this matter. No secured advance, shall however, be paid on perishable or high risk materials such as 
ordinary glass, sand, petrol, diesel etc. 

3.10.8 Excavated  /  dismantled material will  be  IITKGP’s  property.  The  contractor  shall  treat  all materials 
obtained during dismantling of a structure, excavation of the site for a work etc. as IITKGP’s property 
and such materials shall be disposed off to the best advantage of IITKGP according to the instructions in 
writing issued by the Engineer‐in‐Charge. 

3.11 SPECIFICATIONS 

3.11.1 The contractor shall execute the whole and every part of the work in the most substantial and workman 
like manner  both  as  regards materials  and otherwise  in  every  respect  in  strict  accordance with  the 
specifications. The contractor shall also conform exactly, fully and faithfully to the designs, drawings and 
instructions in writing in respect of the work signed by the Engineer‐in‐Charge. The several documents 
forming the Contact are to be taken as mutually explanatory of one another, detailed drawings being 
followed  in  preference  to  small  scale  drawing  and  figured  dimensions  in  preference  to  scale.  The 
following order of preference shall be observed: 

a) Description of Bill of Quantities. 
b) Particular Specifications and Special Conditions or Clauses, if any. 
c) Drawings. 
d) C.P.W.D. Specifications. 
e) Indian Standard Specifications of B.I.S. 
f) Manufacturer’s specifications 

3.11.2 The contractor shall comply with the provisions of the contract and with the care and diligence execute 
and  maintain  the  works  and  provide  all  labour  and  materials,  tools  and  plants  including  for 
measurements  and  supervision  of  all  works,  structural  plans  and  other  things  of  temporary  or 
permanent nature required for such execution and maintenance in so far as the necessity for providing 
these, is specified or is reasonably inferred from the contract. The Contractor shall take full responsibility 
for adequacy, suitability and safety of all the works and methods of construction The contractor shall 
comply with the provisions of the contract and with the care and diligence execute and maintain the 
works and provide all labour and materials, tools and plants including for measurements and supervision 
of  all works,  structural plans and other  things of  temporary or permanent nature  required  for  such 
execution and maintenance in so far as the necessity for providing these, is specified or is reasonably 
inferred from the contract.  

3.11.3 The Contractor  shall  take  full  responsibility  for  adequacy,  suitability  and  safety of  all  the works  and 
methods of construction.  

3.11.4 Contractor shall be required to submit a guarantee bond for all the water proofing works carried out by 
him as per  
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3.11.5 ANNEXURE‐II.  

3.11.6 Contractor shall use the items of approved makes as per ANNEXURE‐IV. 

3.12 DEVIATIONS / VARIATIONS, EXTENT AND PRICING 

3.12.1 The  Engineer‐in‐Charge  shall  have  power  (i)  to make  alteration  in,  omissions  from,  additions  to,  or 
substitutions for the original specifications, drawings, designs and instructions that may appear to him 
to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case 
of non‐availability of a portion of the site or for any other reasons and the contractor shall be bound to 
carry out the works in accordance with any instructions given to him in writing signed by the Engineer‐
in‐Charge and such alterations, omissions, additions or substitutions shall form part of the contract as if 
originally provided therein and any altered, additional or substituted work which the contractor may be 
directed to do in the manner specified above as part of the works, shall be carried out by the contractor 
on the same conditions in all respects including price on which he agreed to do the main work except as 
hereafter provided. 

3.12.2 Deviation and Time Extension: The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value sum being ordered, will be extended, if requested 
by the contractor, as follows: 

i. In the proportion which the additional cost of the altered, additional or substituted work, bears to 
the original tendered value, plus 

ii. 25%  of  the  time  calculated  in  (i)  above  or  such  further  additional  time  as may  be  considered 
reasonable by the Engineer‐in‐Charge. 

3.12.3 Extra Items and Pricing 

a. In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall 
be paid as per  the schedule rate plus cost  index (at the time of  tender) plus/minus percentage 
above/ below quoted contract amount. 

b. In the case of substituted items (items that are taken up with partial substitution or in lieu of items 
of work in the contract), the rate for the agreement item (to be substituted) and substituted item 
shall also be determined in the manner as mentioned in the following para: 

I. If the market rate for the substituted item so determined is more than the market rate 
of  the agreement  item (to be substituted),  the  rate payable  to  the contractor  for  the 
substituted item shall be the rate for the agreement item (to be substituted) so increased 
to the extent of the difference between the market rates of substituted item and the 
agreement item (to be substituted). 

II. If the market rate for the substituted item so determined is less than the market rate of 
the  agreement  item  (to  be  substituted),  the  rate  payable  to  the  contractor  for  the 
substituted  item  shall  be  the  rate  for  the  agreement  item  (to  be  substituted)  so 
decreased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

c. In the case of extra item(s) (items that are completely new, not found in either Delhi Schedule of 
Rates of CPWD or in tender’s schedule of quantities, and are in addition to the items contained in 
the  contract),  the  contractor may within  fifteen  days  of  receipt  of  order  or  occurrence  of  the 
item(s), claim rates, supported by proper analysis, for the work and the engineer‐in‐charge shall 
within one month of the receipt of the claims supported by analysis, after giving consideration to 
the  analysis  of  the  rates  submitted by  the  contractor,  determine  the  rates on  the basis  of  the 
market rates and the contractor shall be paid in accordance with the rates so determined. 

3.12.4 Deviated Quantities and Pricing 

a. In the case of contract items, substituted items, contract cum substituted items, which exceed the 
limits of 30% for new construction works of plinth and above, 100% for foundation work and 50% 
for maintenance repairs work, the contractor may within 15 days of receipt of order or occurrence 
of the excess, claim revision of the rates, supported by proper analysis, for the work in excess of 
the above mentioned limits, provided that if the rates so claimed are in excess of the rates specified 
in  the  schedule  of  quantities,  the  Engineer‐in‐Charge  shall within  one month  of  receipt  of  the 
claims supported by analysis, after giving consideration to the analysis of the rates submitted by 
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the contractor, determine the rates on the basis of the market rates and the contractor shall be 
paid in accordance with the rates so determined. 

b. The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for 
the work in excess of the aforesaid limits, and the Engineer‐in‐Charge shall after giving notice to 
the contractor within one month of occurrence of the excess and after taking into consideration 
any reply received from him within 15 days of the receipt of the notice, revise the rates for the 
work in question within one month of the expiry of the said period of 15 days having regard to the 
market rates. 

c. The contractor shall send to the Engineer‐in‐Charge once every month an upto date account giving 
complete details of all claims for additional payments to which the contractor may consider himself 
entitled  and  of  all  additional work  ordered  by  the  Engineer‐in‐Charge, which  he  has  executed 
during the preceding quarter, failing which the contractor shall be deemed to have waived his right 
and the rates determined by the Engineer‐in‐Charge shall be deemed accepted by the contractor. 

d. For the purpose of operation of this clause the following works shall be treated as works relating 
to foundation. 

i. For  buildings,  compound  walls:  Plinth  level  or  1.2  metres  (4  feet)  above  ground  level, 
whichever is lower, excluding items of flooring and D.P.C. but including base concrete below 
the floors. 

ii. For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs: The 
bed of floor level. 

iii. For retaining walls where floor level is not determinate: 1.2 metres above the average ground 
level or bed level. 

iv. For roads: All items of excavations and filling including treatment of sub‐base and soling work. 
v. For water  supply  lines,  sewer  lines,  underground  SWD &  similar works: All  items of work 

below ground level except items of piping work. 
vi. For open storm water drains: All items of work except lining of drains. 

e. Any  operation  incidental  to  or  necessarily  has  to  be  in  contemplation  of  tenderer while  filing. 
tender, or necessary for proper execution of the item included in the Schedule of quantities or in 
the schedule of rates mentioned above, whether or not, specifically indicated in the description of 
the item and the relevant specifications, shall be deemed to be included in the rates quoted by the 
tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be 
admissible for such operations. 

3.13 FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF 
WORK 

3.13.1 If at any time after acceptance of the tender, IITKGP shall decide to abandon or reduce the scope of the 
works for any reason whatsoever and hence not require the whole or any part of the works to be carried 
out, the Engineer‐incharge shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation 
or otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the works in full but which he did not derive in consequence of the foreclosure of the whole 
or part of the works. 

3.13.2 The contractor shall be paid at contract rates full amount for works executed at site and in addition, a 
reasonable amount as certified by the Engineer‐in‐charge  for  the  items hereunder mentioned which 
could not be utilised on the work to the full extent in view of the foreclosure. 

i. Any expenditure  incurred on preliminary  site work, e.g  temporary access  roads,  temporary  labour 
huts, staff quarters and site office, storage accommodation and water storage tanks. 

ii. IITKGP shall have the option to take over contractor’s materials or any part thereof either brought to 
site or of which the contractor is legally bound to accept delivery from suppliers (for incorporation in 
or incidental to the work) provided however, IITKGP shall be bound to take over the materials or such 
portions thereof as the contractor does not desire to retain. For materials taken over or to be taken 
over by IITKGP, cost of such materials as detailed by Engineer‐in‐charge shall be paid. The cost shall, 
however, take into account purchase price, cost of transportation and deterioration or damage which 
may have been caused to materials whilst in the custody of the contractor. 
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iii. If any materials supplied by IITKGP are rendered surplus, the same except normal wastage shall be 
returned by the contractor to IITKGP at rates not exceeding those at which these were originally issued 
less allowance for any deterioration or damage which may have been caused whilst the materials were 
in the custody of the contractor. In addition, cost of transporting such materials from site to IITKGP 
stores, if so required by IITKGP, shall be paid. 

iv. Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his 
other works, whichever  is  less.  If T & P are not transported to either of the said places, no cost of 
transportation shall be payable. 

v. Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent 
necessary.  

3.13.3 The contractor shall, if required by the Engineer‐in‐charge furnish to him books of account, wage books, 
time sheets and other relevant documents and evidence as may be necessary to enable him to certify 
the reasonable amount payable under this condition. 

3.13.4 The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of the 
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted 
tender  less  the  cost  of work  actually  executed under  the  contract  and  less  the  cost  of  contractor`s 
materials at site taken over by IITKGP as per item (ii) above `Provided always that against any payments 
due to the contractor on this account or otherwise, the Engineer‐in‐charge shall be entitled to recover 
or be credited with any outstanding balances due from the contractor for advance paid in respect of any 
tool, plants and materials and any other sums which at the date of termination were recoverable by 
IITKGP from the contractor under the terms of the contract. 

3.13.5 A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of cost of 
work remaining incomplete on date of closure i.e. total stipulated cost of the work less the cost of work 
actually executed under the contract shall be payable 

3.14 CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 

3.14.1 If contractor: 

(i)  At any time makes default during currency of work or does not execute any part of the work with 
due diligence and continues to do so even after a notice in writing of 7 days  in this respect from the 
Engineer‐in‐Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is given in that 
behalf by the Engineer‐in‐Charge; or Fails to complete the work(s) or items of work with individual dates 
of completion, on or before the date(s) so determined, and does not complete them within the period 
specified in the notice given in writing in that behalf by the Engineer‐in‐Charge. 

3.14.2 The Engineer‐  in‐Charge without  invoking action under clause 3 may, without prejudice to any other 
right or remedy against the contractor which have either accrued or accrue thereafter to Government, by a 
notice in writing to take the part work / part incomplete work of any item(s) out of his hands and shall have 
powers to: 

(a)    Take  possession  of  the  site  and  any  materials,  constructional  plant,  implements,  stores,  etc., 
thereon; and/or 

(b)  Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of 
the contractor. 

3.14.3 The Engineer‐in‐Charge shall determine the amount, if any, is recoverable from the contractor for completion 
of the part work/ part incomplete work of any item(s) taken out of his hands and execute at the risk and 
cost of the contractor, the liability of contractor on account of loss or damage suffered by IITKGP because 
of action under this clause shall not exceed 10% of the tendered value of the work.  

3.14.4 In determining the amount, credit shall be given to the contractor with the value of work done in all respect 
in the same manner and at the same rate as if it had been carried out by the original contractor under 
the terms of his contract, the value of contractor's materials taken over and incorporated in the work and 
use of plant and machinery belonging to the contractor. The certificate of the Engineer‐in‐Charge as to the 
value of work done shall be final and conclusive against the contractor provided always that action under 
this clause shall only be taken after giving notice in writing to the contractor. Provided also that if the expenses 
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incurred by the department are less than the amount payable to the contractor at his agreement rates, 
the difference shall not be payable to the contractor. 

3.14.5 Any  excess  expenditure  incurred  or  to  be  incurred  by  IITKGP  in  completing  the  part  work/  part 
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by Government 
as  aforesaid  after  allowing  such  credit  shall without prejudice  to any other  right or  remedy  available  to 
Government  in  law or  per  as  agreement  be  recovered  from any money  due  to  the  contractor  on any 
account, and if such money is insufficient, the contractor shall be called upon in writing and shall be liable 
to pay the same within 30 days. 

3.14.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer‐in‐
Charge  shall  have  the  right  to  sell  any  or  all  of  the  contractors'  unused materials,  constructional  plant, 
implements,  temporary building at site etc. and adjust the proceeds of sale  thereof  towards the dues 
recoverable  from  the  contractor  under  the  contract  and  if  thereafter  there  remains  any  balance 
outstanding, it shall be recovered in accordance with the provisions of the contract. 

3.14.7 In the event of above course being adopted by the Engineer‐in‐Charge, the contractor shall have no claim 
to compensation for any loss sustained by him by reason of his having purchased or procured any materials 
or entered into any engagements or made any advance on any account or with a view to the execution 
of the work or the performance of the contract. 

3.15 SUSPENSION OF WORK  

3.15.1 The contractor shall, on receipt of the order in writing of the Engineer‐in‐Charge, (whose decision shall 
be final and binding on the contractor) suspend the progress of the works or any part thereof for such 
time and  in such manner as  the Engineer‐in‐ Charge may consider necessary so as not  to cause any 
damage or  injury  to  the work already done or endanger  the  safety  thereof  for any of  the  following 
reasons: 

a. on account of any default on the part of the contractor or; 

b. for  proper  execution  of  the  works  or  part  thereof  for  reasons  other  than  the  default  of  the 
contractor; or 

c. for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure  the works  to  the extent 
necessary and carry out the instructions given in that behalf by the Engineer‐in‐Charge. 

3.15.2 If the suspension is ordered for reasons (b) and (c) in sub‐para (i) above: 

a. the contractor shall be entitled to an extension of time equal to the period of every such suspension 
PLUS 25%, for completion of the item or group of items of work for which a separate period of 
completion is specified in the contract and of which the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of items or work for which 
a separate period of completion  is  specified  in  the contract exceeds  thirty days,  the contractor 
shall,  in  addition,  be  entitled  to  such  compensation  as  the  Engineer‐in‐Charge  may  consider 
reasonable in respect of salaries and/or wages paid by the contractor to his employees and labour 
at  site,  remaining  idle  during  the  period  of  suspension,  adding  thereto  2%  to  cover  indirect 
expenses of the contractor provided the contractor submits his claim supported by details to the 
Engineer‐in‐Charge within fifteen days of the expiry of the period of 30 days. 

3.15.3 If the works or part thereof is suspended on the orders of the Engineer‐in‐Charge for more than three 
months at a time, except when suspension is ordered for reason (a) in sub‐para (i) above, the contractor 
may after receipt of such order serve a written notice on the Engineer‐in‐Charge requiring permission 
within fifteen days from receipt by the Engineer‐in‐Charge of the said notice, to proceed with the work 
or part thereof in regard to which progress has been suspended and if such permission is not granted 
within that time, the contractor, if he intends to treat the suspension, where it affects only a part of the 
works as an omission of such part by IITKGP or where it affects whole of the works, as an abandonment 
of the works by IITKGP, shall within ten days of expiry of such period of 15 days give notice in writing of 
his  intention to the Engineer‐in‐Charge.  In  the event of the contractor  treating the suspension as an 
abandonment of the contract by IITKGP, he shall have no claim to payment of any compensation on 
account of any profit or advantage which he might have derived from the execution of the work in full 
but which he could not derive in consequence of the abandonment. He shall, however, be entitled to 
such compensation, as the Engineer‐in‐Charge may consider reasonable, in respect of salaries and/or 
wages paid by him to his employees and labour at site, remaining idle in consequence adding to the 
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total thereof 2% to cover indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer‐in‐Charge within 30 days of the expiry of the period of 3 months. 

3.16 ACTION IN CASE OF WORK NOT DONE AS PER SPECIFICATIONS 

3.16.1 All works under or in course of execution or executed in pursuance of the contract, shall at all times be 
open  and  accessible  to  the  inspection  and  supervision  of  the  Engineer‐in‐  charge,  his  authorised 
subordinates in charge of the work and all the superior officers of the Department or any organization 
engaged by the Department for Quality Assurance and of the Chief Technical Examiner's Office, and the 
contractor shall, at all times, during the usual working hours and at all other times at which reasonable 
notice of the visit of such officers has been given to the contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly accredited in writing, present for that purpose. 
Orders given to the Contractor's agent shall be considered to have the same force as if they had been 
given to the contractor himself. 

3.16.2 If it shall appear to the Engineer‐in‐charge or his authorised subordinates in‐charge of the work or his 
subordinate  officers  or  the  officers  of  the  organization  engaged  by  the  Department  for  Quality 
Assurance  or  to  the  Chief  Technical  Examiner  or  his  subordinate  officers,  that  any  work  has  been 
executed with unsound, imperfect, or unskillful workmanship, or with materials or articles provided by 
him  for  the  execution of  the work which  are  unsound or  of  a  quality  inferior  to  that  contracted  or 
otherwise not in accordance with the contract, the contractor shall, on demand in writing which shall 
be made within twelve months (six months in the case of work costing Rs. 10 Lakh and below except 
road work) of the completion of the work from the Engineer‐in‐Charge specifying the work, materials or 
articles  complained of notwithstanding  that  the  same may have been passed,  certified and paid  for 
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case may 
require or as the case may be, remove the materials or articles so specified and provide other proper 
and suitable materials or articles at his own charge and cost. In the event of the failing to do so within a 
period specified by the Engineer‐in‐Charge in his demand aforesaid, then the contractor shall be liable 
to pay compensation at the same rate as under para 3.3 of the contract (for non‐completion of the work 
in time) for this default. 

3.16.3 In such case the Engineer‐in‐Charge may not accept the item of work at the rates applicable under the 
contract but may accept such items at reduced rates he may consider reasonable during the preparation 
of on account bills or final bill if the items is so acceptable without detriment to the safety and utility of 
the item and the structure, or he may reject the work outright without any payment and/or get it and 
other connected and incidental items rectified, or removed and re‐executed at the risk and cost of the 
contractor. Decision of the Engineer‐in‐Charge to be conveyed in writing in respect of the same will be 
final and binding on the contractor. 

3.17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING MAINTENANCE (DEFECT 
LIABILITY PERIOD) 

If  the contractor or his working people or servants shall break, deface,  injure or destroy any part of 
building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, 
cables,  drains,  electric  or  telephone  post  or  wires,  trees,  grass  or  grassland,  or  cultivated  ground 
contiguous to the premises on which the work or any part of it is being executed, or if any damage shall 
happen to the work while  in progress,  from any cause whatever or  if any defect, shrinkage or other 
faults appear in the work within 12 months (6 months in the case of work costing Rs. 10,00,000/‐ and 
below except road work) after a certificate final or otherwise of its completion shall have been given by 
the Engineer‐in‐Charge as aforesaid arising out of defective or improper materials or workmanship, the 
contractor  shall  upon  receipt  of  a  notice  in writing  on  that  behalf make  the  same  good  at  his  own 
expense, or in default, the Engineer‐in‐Charge cause the same to be made good by other workmen and 
deduct the expense from any sums that may be due, or at any time thereafter may become due to the 
contractor, or from his security deposit, or the proceed of sale thereof or of a sufficient portion thereof. 
The security deposit of the contractor shall not be refunded before the expiry of 12 months (6 months 
in the case of work costing Rs. 10,00,000/‐ and below except road work) after the issue of the certificate 
final or otherwise, of completion of work, or till the final bill has been prepared and passed whichever 
is later. Provided that in the case of road work, if in the opinion of the Engineer‐in‐Charge, half of the 
security deposit is sufficient to meet all the liabilities of the contractor under this contract, half of the 
security deposit will be refundable after 6 months and the remaining half after 12 months of the issue 
of the said certificate of completion or till the final bill has been prepared and passed whichever is later. 
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Performance Security shall be refunded to the contractor after completion of the work and recording 
the completion certificate. 

Contractor to Supply Tools & Plants, Workmen etc. 

3.18.1 The contractor shall provide at his own cost all materials (except such special materials, if any, as may 
in accordance with the contract be supplied from the Engineer‐in‐Charge’s stores), machinery, tools & 
plants. in addition to this, appliances, implements, other plants, ladders, cordage, tackle, scaffoldings 
and  temporary  works  required  for  the  proper  execution  of  the  work,  whether  original,  altered  or 
substituted and whether included in the specification or other documents forming part of the contract 
or referred to in these conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirements of the Engineer‐in‐Charge as to any matter as to which under these 
conditions  he  is  entitled  to  be  satisfied,  or  which  he  is  entitled  to  require  together  with  carriage 
therefore to and from the work. The contractor shall also supply without charge the requisite number 
of persons with the means and materials, necessary for the purpose of setting out works, and counting, 
weighing and assisting in the measurement or examination at any time and from time to time of the 
work or materials.  Failing his  so doing,  the  same may be provided by  the Engineer‐in‐Charge at  the 
expense of the contractor and the expenses may be deducted, from any money due to the contractor, 
under the contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof. 

3.18.2 Recovery of compensation paid to workmen: In every case in which by virtue of the provisions of 
section  12  sub‐section  (1)  of  the  Workmen’s  Compensation  Act.  1923,  IITKGP  is  obliged  to  pay 
compensation to a workman employed by the contractor, in execution of the works, IITKGP will recover 
from the contractor the amount of the compensation so paid; and, without prejudice to the rights of 
IITKGP under Section 12, sub‐section (2) of the said Act, IITKGP shall be at liberty to recover such amount 
or any part  thereof by deducting  it  from the security deposit or  from any sum due by  IITKGP to the 
contractor whether under this contract or otherwise. IITKGP shall not be bound to contest any claim 
made against it under section 12, sub‐section (1) of the said Act, except on the written request of the 
contractor and upon his giving to IITKGP full security for all costs for which IITKGP might become liable 
in consequence of contesting such claim. 

3.18.3 Ensuring payment and amenities to workers if contractor fails: In every case in which by virtue 
of the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and of the contract labour 
(Regulation and Abolition) Central Rules, 1971,  IITKGP  is  obliged  to pay  any amounts of wages  to  a 
workman employed by the contractor in execution of the works, or to incur any expenditure in providing 
welfare and health amenities required to be provided under the above said Act and the Rules, under 
Clause  19  H  or  under  the  DAE  Contractor’s  Labour  Regulations,  or  under  the  rules  framed  by 
Government  from  time  to  time  for  the protection of  health  and  sanitary  arrangements  for workers 
employed by Department of Atomic Energy contractors,  IITKGP will  recover  from the contractor  the 
amount of wages so paid or the amount of expenditure so incurred; and without prejudice to the rights 
of  IITKGP  under  Section  20,  sub‐section  (2)  and  Section  21,  sub‐section  (4)  of  the  contract  labour 
(Regulation  and Abolition)  Act,  1970,  IITKGP  shall  be  at  liberty  to  recover  such  amount  or  any  part 
thereof by deducting  it  from  the  security deposit  or  from any  sum due by  IITKGP  to  the  contractor 
whether  under  this  agreement  or  otherwise.  IITKGP  shall  not  be  bound  to  contest  any  claim made 
against it under Section 20, subsection (1) and section 21, sub‐section (4) of the said Act, except on the 
written request of the contractor and upon his giving to IITKGP full security for all costs for which IITKGP 
might become liable in contesting such claim. 

3.18 LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR 

3.19.1 The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the Contract 
Labour  (Regulation and Abolition) Central Rules, 1971, before  the commencement of  the work,  and 
continue to have a valid license until the completion of the work. The contractor shall also abide by the 
provision of the Child Labour Prohibition & Regulation) Act‐1998. The contractor shall also comply with 
the provisions of the building and other Construction Workers (Regulation of Employment & Conditions 
of  Service) Act,  1996 and  the building and other Construction Workers Welfare Cess Act,  1996. Any 
failure to fulfill these requirements shall attract the penal provisions of this contract arising out of the 
resultant non execution of the work. 

3.19.2 No labour below the age of fourteen years shall be employed on the work. 

3.19.3 Minimum wages act  to be compiled with The contractor shall  comply with all  the provisions of  the 
Minimum Wages Act,  1948,  Contract  Labour  (Regulation  and Abolition)  Act,  1970  and  rules  framed 
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thereunder and other labour laws affecting contract labour that may be brought into force from time to 
time. 

3.19 APPRENTICE ACT PROVISIONS TO BE COMPLIED WITH 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders 
issued thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and 
the Superintending Engineer may,  in his discretion, cancel  the  contract. The contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the provisions of the said 
Act. 

3.20 CONFIDENTIAL INFORMATION 

The  drawings,  specifications,  proto‐type,  samples  and  such  other  information  furnished  to  the 
contractor relating to the supply / work, sub‐systems / equipment etc. are to be treated as confidential 
which shall be held by the contractor in confidence and shall not be divulged to any third party without 
the prior written consent of the Department. The contractor, therefore, binds himself, his successors, 
heirs,  executors,  administrators,  employees  and  the  permitted  assignees  or  such  other  persons  or 
agents directly or indirectly concerned with the work / supply to the confidential nature of the drawings, 
specifications, proto‐type samples etc. It is a further condition of the contract that the contractor shall 
not,  without  prior  written  permission  from  the  Department,  transmit,  transfer,  exchange,  gift  or 
communicate any such confidential information, and also the component, sub assembly, products, by‐
products etc. pursuant to the fabrication under taken by the contractor, to any third party. 

3.22 SCAFFOLDING, MOBILE ELEVATED PLATFORM AND SAFETY  

3.22.1 Every  scaffold  or mobile  elevated  platform  and  its  supporting members,  railings,  Tee‐boards,  ropes 
should be designed to support given load, with a safety factor of at least four. No alterations should be 
made  that might  impair  the  strength  of  such  structures,  no  improvised, make‐shift  or  substandard 
scaffold  should  be  permitted  even  for  the  most  temporary  use.  All  work  in  connection  with  such 
structures, including construction, operation, maintenance, alteration and removal should be carefully 
done under the direction and supervision of persons with specialized experience in such works. A safe 
and convenient means of access should be provided to the platform or scaffold. Means of access may 
be a portable ladder, fixed ladder, ramp or it may be a stairway. The use of cross braces or frame work 
as means of access to the working surface shall not be permitted. 

3.22.2 Contractor shall provide safe access to any part of the structure or building for Engineer‐in‐charge or 
his/ her representative or officials of the department for inspection of the works at any point of time.  

3.22.3 All parts of the construction exposed to fall of a person more than 60cm height shall be kept safe and 
protected by way guarded railing or barrier. 

3.22.4 All parts of the construction shall be kept well lit and ventilated by natural or artificial means. 

3.22.5 Every worker shall be made to work wearing safety helmet, florescent shirt, safety harness, and safety 
shoes. 

3.22.6 Construction site shall be kept out of bounds for layman by steel barricades of minimum height 1.8m 
suitably designed for safety and stability against self‐weight, incidental loads and imposed loads.  

3.22.7 Contractor shall designate a safety in‐charge for the work before start of the work. 

3.22.8 Non‐compliance  to  above  shall  invite  a  penal  recovery  of  0.5% of  the  tendered  amount  per month 
without prejudice to any other conditions in the contract. 

3.23 WATER  

3.23.1 Water if available may be supplied to the contractor by the IITKGP subject to the following conditions: 

a) The water charges @ 1 % shall be recovered on gross amount of the work done. 

b) The contractor(s) shall make his/their own arrangement of water connection and laying of pipelines 
from existing main of source of supply. 

c) IITKGP do not guarantee to maintain uninterrupted supply of water and it will be incumbent on the 
contractor(s) to make alternative arrangements for water at his/ their own cost in the event of any 
temporary break down in the Department water main so that the progress of his/their work is not 
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held up for want of water. No claim of damage or refund of water charges will be entertained on 
account of such break down. 

3.23.2 Where there is no piped water supply arrangement and the water is taken by the contractor from the 
wells or hand pump constructed by IITKGP, no charge shall be recovered from the contractor on that 
account. The contractor shall, however, draw water at such hours of the day that it does not interfere 
with the normal use for which the hand pumps and wells are intended. He will also be responsible for 
all damage and abnormal repairs arising out of his use, the cost of which shall be recoverable from him. 
The  Engineer‐in‐Charge  shall  be  the  final  authority  to  determine  the  cost  recoverable  from  the 
contractor on this account and his decision shall be binding on the contractor. 

3.23.3 The  contractor  shall  be  allowed  to  construct  temporary  wells  in  IITKGP  land  for  taking  water  for 
construction purposes only after he has got permission of the Engineer‐in‐ Charge in writing. No charges 
shall be recovered from the contractor on this account, but the contractor shall be required to provide 
necessary  safety  arrangements  to  avoid  any  accidents  or  damage  to  adjacent  buildings,  roads  and 
service  lines.  He  shall  be  responsible  for  any  accidents  or  damage  caused  due  to  construction  and 
subsequent maintenance of  the wells and shall  restore the ground to  its original condition after  the 
wells are dismantled on completion of the work. 

3.24 ELECTRICITY  

3.24.1 Electricity may be provided by IITKGP to the contractor on his request.  

3.24.2 The charges and tariff for usage shall be as per Institute Electricity Tariff applicable to building work 
contractors. 

Tendered amount  Less than Rs. 10 Lakhs  From Rs. 10 Lakhs to Rs. 
50 Lakh 

From Rs.50 Lakhs to 
Rs. 2 Crores  

From Rs. 2 
crores and 
above 

One time Charge  Nil  3000 7500  15000

Monthly demand charges  Rs.400/‐ per month per kVA Rs.400/‐ per month per 
kVA 

Rs.400/‐ per month 
per kVA 

Rs.400/‐ per 
month per kVA 

Energy consumption charges   Rs.10/‐ per kWH  Rs.10/kWH Rs.10/kWH  Rs.10/kWH

Meter rent/month   Rs.50/‐ per month for 3 
phase power  &   single 
phase power 

 

3.24.3 The connection shall be given against specific work order. The contractor with multiple work orders shall 
take separate connection for each contract. 

3.24.4 Engineer‐in‐charge, before forwarding any bill of the contractor for payment shall ensure that the latest 
electricity bill have duly been paid by the contractor and the receipt is enclosed with the bill claimed. 

3.25 FORCE MAJEURE  

If at any time, during the continuance of this contract, the performance in whole or in part by either 
party of any obligation under this contract is prevented or delayed by reason of any war, hostility, acts 
of  public  enemy,  civil  commotion,  sabotage,  serious  loss  or  damage  by  fire,  explosions,  epidemics, 
strikes, lockouts or acts of God (hereinafter, referred to events') provided, notice of the happening of 
any such event is given by either party to the other within 10 days from the date of occurrence thereof, 
neither party shall by reason of such event, be entitled to terminate this contract nor shall either party 
have  any  claim  for  damages  against  the  other  in  respect  of  such  non‐performance  of  delay  in 
performance, and works under the contract shall be resumed as soon as practicable after such event 
has come to an end or ceased to exist, and the decision of IIT Kharagpur as to whether the works have 
been so resumed or not shall be final and conclusive, provided further that if the performance in whole 
or in part of any obligation under this contract is prevented or delayed by reason of any such event for 
a period exceeding 90 days, either party may at its option terminate the contract by giving notice to the 
other party. 
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3.26 ARBITRATION 

3.26.1 In  the case of dispute arising upon or  in  relation  to or  in connection with  the contract between the 
parties, which has  not  been  settled  amicably,  any  party  can  refer  the dispute  for  Arbitration  under 
(Indian) Arbitration and Conciliation Act, 1996. Such disputes shall be referred to an Arbitral Tribunal 
consisting of 3 (three) arbitrators, one each to be appointed by IITKGP and PMC, the third arbitrator 
shall be chosen by the two arbitrators so appointed by the parties and shall act as Presiding Arbitrator. 
In case of failure of the two arbitrators appointed by the parties to reach a consensus regarding the 
appointment of the third arbitrator within a period of 30 days from the date of appointment of the two 
arbitrators, the Presiding arbitrator shall be appointed by the Secretary of the Ministry / Department. 
The Arbitration and Conciliation Act, 1996 and any statutory modification or re‐enactment thereof, shall 
apply to these arbitration proceedings. 

3.26.2 Arbitration proceedings shall be held in Kharagpur and the language of the arbitration proceeding and 
that of all documents and communications between the parties shall be English. 

3.26.3 The decision of the majority of arbitrators shall be final and binding upon both parties. The expenses of 
the arbitrators as determined by the arbitrators shall be shared equally by the parties. However, the 
expenses incurred by each party in connection with the preparation, presentation shall be borne by the 
party itself. All arbitration awards shall be in writing and shall state the reasons for the award.  
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4. SPECIAL CONDITIONS OF CONTRACT 

4.1 NETWORKING WORKS‐ NOT APPLICABLE 

4.1.1 All active networking items required for the networking job will be provided by Computer& Informatics 
Centre (CIC), IIT Kharagpur. PVC pipe/casing (ISI branded) with accessories for laying the UTP cables and 
HDPE pipe for laying of OFC and cable trays areto be supplied as per requirement. 

4.1.2 Floor to floor vertical connectivity from network/server room rack to rack location of each floor will be 
through OFC. Horizontal connectivity from rack location to each user points or wireless access points in 
each floor will be through CAT‐6 UTP Cables. Cables shall be installed in unbroken segments from rack 
location to individual information outlet (I/O) locations maintaining structured cabling standards. The 
maximum length of UTP cable shall not exceed 90 meters (300 feet) from Jack Panel to the Information 
Outlet (I/O) point. UTP cable should always be 500 mm apart from electrical cables while laying both 
the cables side by side. There may be multiple rack locations in a floor. 

4.1.3 Wherever cable pathways transition is required from horizontal to vertical, an appropriate ‘waterfall’ 
structure must be provided with minimum bend radius. No cable or cable support structure should be 
installed  in  any  fashion  that might  prevent maintenance of  or  access  to  any utility  facility.  Selected 
vendor should maintain the esthetic view of the building/room while doing networking job. 

4.1.4 In case of a big room where number of information outlets is more than eight, separate network rack 
may have to be installed to cater to network outlets locally from this rack. Only one/two UTP uplink will 
be laid from the floor distribution rack in such cases. The location will be specified by CIC. 

4.1.5 At each user location UTP cables shall be terminated in a wall mounted Information outlet compliant 
with TIA/EIA 568Bstandards. 

4.1.6 All UTP cable segments should be marked with the ferrules at both ends. Marking of information outlets 
corresponding to the jack panel port should also be done properly. 

4.1.7 Work has to be completed within 60 days from the date of issue of purchase order by the Institute. 

4.1.8 Selected vendor has to submit a project report containing route details, physical connectivity details, 
link test  report of all UTP and OFC cable segments, optical  loss details  in case of OFC  links etc after 
successful completion of the job. 

4.1.9 Physical  installation  of  network  switches,  UPS(s)  and  physical  connectivity  to  all  links with  network 
switches have to done by the selected vendor. 

4.1.10 UPS for network switches has to be fixed beside the network rack by fabricating a wall mount stand (two 
U shaped brackets) made of galvanized steel to hold one 1 KVA UPS firmly.  

4.1.11 Selected vendor has to provide one year comprehensive onsite warranty for all the items supplied and 
passive work done. Bidder has to deploy onsite technician with necessary tools for maintenance of cable 
plant and accessories for the entire warranty period.  

4.1.12 Vendor may  visit  the  site on any working day  in  co‐ordination with Computer &  Informatics Centre 
before the submission of the tender.  

4.1.13 Work should be carried out with the guidance of computer & Informatics Centre (CIC), IIT Kharagpur. 
For any technical dispute arising at any time during the execution of the work the decision of CIC will be 
the final. 

4.1.14 Service quantities mentioned in the tender are tentative. Payment will be made on the basis of exact 
quantities installed and certified by the Head, CIC. 
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5. UNDERTAKING BY THE BIDDER 
 
 

U N D E R T A K I N G 

 

I  / We  have  read  and  examined  the  Tender  document  including  terms &  conditions,  specifications,  bill  of 
quantities, drawings and designs, general rules & directions, General Conditions of Contract, Special Conditions 
of Contract and all relevant other documents, publications and rules referred to in the Conditions of Contract 
and all other contents in the tender documents for the work. 

I  / We, hereby  tender  for execution of  the work specified  for  the  Indian  Institute of Technology Kharagpur 
within  the  time  specified  and  in  accordance  in  all  respects  with  the  specifications,  designs,  drawings  and 
instructions in writing. 

We agree  to keep  the  tender open  for 120 days  from the  last date of  its  submission and not  to make any 
modifications in its terms and conditions. A sum of ₹ 60,000/‐has been deposited in receipt treasury challan / 
deposit  at  call  receipt  of    scheduled  bank  /  fixed  deposit  receipt  of  scheduled  bank  /  demand  draft  of  a 
scheduled bank / Bank Guarantee issued by a Scheduled Bank as earnest money. If I / we, fail to furnish the 
prescribed performance guarantee within prescribed period, I / we agree that the said Director, Indian Institute 
of Technology Kharagpur or his authorized officer shall without prejudice to any other right or remedy, be at 
liberty to forfeit the said earnest money absolutely. Further, if I / we fail to commence work as specified, I / we 
agree that the Director, Indian Institute of Technology Kharagpur shall without prejudice to any other right or 
remedy  available  in  law,  be  at  liberty  to  forfeit  the  said  earnest  money  and  the  performance  guarantee 
absolutely, otherwise the said earnest money shall be retained by him towards security deposit to execute all 
the works referred to in the tender documents upon the terms and conditions contained or referred to therein. 

Further,  I  / We  agree  that  in  case  of  forfeiture  of  earnest money  or  both  Earnest Money &  Performance 
Guarantee as aforesaid, I / We shall be debarred for participation in the re‐tendering process of the work. 

I / We hereby declare that I / We shall treat the tender documents, drawings and other records connected with 
the work as secret / confidential documents and shall not communicate information derived there‐from to any 
person  other  than  a  person  to  whom  I  / We  am  /  are  authorised  to  communicate  the  same  or  use  the 
information in any manner prejudicial to the safety of the State. 

 
 
 
 
 
 

Seal & Signature of Contractor 
Postal Address 

Dated 
 
 
 
Witness 
 
Address 
 
 
Occupation 
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6. ANNEXURES 
ANNEXURE‐I 

(Refer para 3.1) 

FORM OF PERFORMANCE GUARANTEE (BY BANK GUARANTEE) 
In  consideration of  the Director,  IITKGP having agreed under  the  terms and  conditions of  Letter of  Intene  / 
Agreement  No………………  dated……………..  made  between  …………...........…………and 
…….....................................…….  (hereinafter  called  “  the  said  Contractor{s}“  )  .for  the  work 
…..................................................................................................…………… (hereinafter called “ the said Letter of 
Intent / Agreement”) having agreed to production of a  irrevocable bank Guarantee for Rs. …………… (Rupees 
……………………………………………….. only), as a security / guarantee from the contractor(s) for compliance of his 
obligations  in  accordance  with  the  terms  and  conditions  in  the  said  agreement,  we  
…....………….......................................(Indicate  the  name  of  the  Bank)  (hereinafter  referred  to  as  “the  Bank”) 
hereby  undertake  to  pay  to  IITKGP  an  amount  not  exceeding  Rs.  ……….......... 
(Rs..........................................................................................…….only) on demand by IITKGP. 

We ………................................…….. (indicate the name of Bank) do hereby undertake to pay the amounts due 
and payable under this guarantee without any demur, merely on a demand from IITKGP stating that the amount 
claimed is required to meet the recoveries due or likely to be due from the said Contractor(s). Any such demand 
made on the bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee. 
However,  our  liability  under  this  guarantee  shall  be  restricted  to  an  amount  not  exceeding  Rs………………… 
(Rupees.................................................................................only). 

We, the said bank, further undertake to pay to IITKGP any money so demanded notwithstanding any dispute or 
disputes raised by the Contractor(s)  in any suit or proceeding pending before any Court or Tribunal  relating 
thereto, our liability under this present being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment thereunder and the Contractor(s) shall have no claim 
against us for making such payment. 

We………………………. (indicate the name of Bank) further agree that the guarantee herein contained shall remain 
in full force and effect during the period that would be taken for the performance of the said Agreement and 
that it shall continue to be enforceable till all the dues of IITKGP under or by virtue of the said Agreement have 
been fully paid and its claims satisfied or discharged or till Engineer‐in‐charge on behalf of the IITKGP certifies 
that  the  terms  and  conditions  of  the  said Agreement  have  been  fully  and  properly  carried  out  by  the  said 
Contractor(s) and accordingly discharges this guarantee. 

We ………………………… (indicate the name of Bank) further agree with IITKGP that IITKGP shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Agreement or to extend time of performance by the said Contractor(s) from 
time to time or to postpone for any time or from time to time any of the powers exercisable by IITKGP against 
the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said Agreement 
and we shall not be relieved from our liability by reason of any such variation, or extension being granted to the 
said Contractor(s) or for any forbearance, act of omission on the part of IITKGP or any indulgence by IITKGP to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, 
but for this provision, have effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

We, …………………………. (indicate the name of Bank) lastly undertake not to revoke this guarantee except with 
the previous consent of IITKGP in writing. 

This  guarantee  shall  be  valid  up  to  ……………………,  unless  extended  on  demand.  Notwithstanding  anything 
mentioned  above,  our  liability  against  this  guarantee  is  restricted  to  Rs.  ………………………..…  (Rupees 
………………………………………………...................................................……. only) and unless a claim in writing is lodged 
with us within six months of the date of expiry or the extended date of expiry of this guarantee, all our liabilities 
under this guarantee shall stand discharged. 

 

Signed and sealed 
Dated the ……....... day of ……....……. for ……….................................……(indicate the name of Bank) 

* * * 
(Note: The Letter of Intent shall form part of the Agreement) 
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ANNEXURE‐II 
(Refer para 3.11.4) 

 
GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER 

COMPLETION IN RESPECT OF WATER PROOFING WORKS FOR 10 (TEN) YEARS 
 
 

The  Agreement  made  this  .......................  day  of  .......................  two  thousand  and  .......................  between 
....................... son of ....................... of ....................... (hereinafter called the Guarantor of the one part) and the 
PRESIDENT OF INDIA (hereinafter called Government of the other part). 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. and 
made between the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, 
inter alia, undertook to render the buildings and structures in the said contract recited completely water and 
leak‐proof. 

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water 
and leak‐proof for ten years from the date of giving of water proofing treatment. 

NOW  THE  GUARANTOR  hereby  guarantees  that  water  proofing  treatment  given  by  him  will  render  the 
structures completely leak‐proof and the minimum life of such water proofing treatment shall be ten years to 
be reckoned from the date after the maintenance period prescribed in the contract. 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or 
misuse of roof or alteration and for such purpose: (a) Misuse of roof shall mean any operation which will damage 
proofing treatment, like chopping of firewood and things of the same nature which might cause damage to the 
roof; (b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining 
to existing roof whereby proofing treatment is removed in parts; (c) The decision of the Engineer‐in‐Charge with 
regard to cause of leakage shall be final. 

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found, 
render the building water‐proof to the satisfaction of the Engineer‐in‐Charge at his cost, and shall commence 
the work  for  such  rectification within  seven days  from the date of  issue of  the notice  from the Engineer‐in‐
Charge calling upon him to rectify the defects, failing which the work shall be got done by the Department by 
some other contractor at the GUARANTOR’S cost and risk. The decision of the Engineer‐in‐Charge as to the cost, 
payable by the Guarantor shall be final and binding. 

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the GUARANTOR 
will indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may 
be incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of 
this  supplementary  agreement.  As  to  the  amount  of  loss  and/or  damage  and/or  cost  incurred  by  the 
Government the decision of the Engineer‐in‐Charge will be final and binding on the parties. 

IN WITNESS WHEREOF these presents have been executed by the Obligor ....................... and by ....................... 
and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 

 

 

Seal & Signature of Contractor 
Postal Address 

 

 

 in the presence of—  

1.  

2.  
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ANNEXURE‐III 
(Refer para 2.5.7 and para 3.3.2) 

 
 

PROGRESS MILESTONES 
 

 

Milestones  in  fractions 
of the time limit 

Days  Work done amount 
Indicative  Physical 
Status 

1/5th        

2/5th        

3/5th        

4/5th        

Completion       

 
 

TECHNICAL STAFF OF CONTRACTOR 
 

DISCIPLINE  NAME  QUALIFICATION    EXPERIENCE 
CONTACT 
NUMBER 

Overall Project In‐
charge 

       

Engineer ‐ Building 
and Civil Works 

       

Engineer ‐ Electrical 
Works 

       

Engineer ‐ 
Networking Works 

       

Engineer ‐ Telephone 
Works 

       

In‐charge ‐ Safety, 
Health & 
Environment  

       

 
 
 
 
 
 

Seal & Signature of Contractor 
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ANNEXURE‐IV 
(Refer para 3.11.6) 

 

LIST OF APPROVED MAKES / MANUFACTURERS OF MATERIALS 

 

     

Sr#  Description of materials  List of Manufacturers 

Electrical Items 

1.  

Piano Switch/ Socket/ Regulator/ ceiling 
rose/ Holder/ Call bell 

Anchor/ SSK or equivalent as per approved by 
the Engineer‐In‐Charge.   
 

2.  

Modular type Switch/ Socket/ 
Regulator/ Box with front plate/blank 
plate 

Crabtree (Athena)/Legrand 
(Myrious)/MK(Wraparound Plus) or equivalent as 
per approved by the Engineer‐In‐Charge 

3.  
Wire and cables 

Finolex/Hevells /R R KABEL  or equivalent as per 
approved by the Engineer‐In‐Charge 

4.  
PVC conduit 

Presto‐ Plast/ Precision/ Finolex   or equivalent as 
per approved by the Engineer‐In‐Charge 

5.  
LED luminaries 

Philips/ Wipro/Havells  or equivalent as per 
approved by the Engineer‐In‐Charge 

6.  
DB/MCCB/MCB 

Legrand/ Hager/ Siemens   or equivalent as per 
approved by the Engineer‐In‐Charge 

7.  
PVC Exhaust Fan 

Usha/ Orient/Crompton/Havells/Bajaj or 
equivalent as per approved by the Engineer‐In‐
Charge 

8.  
Metallic  Exhaust Fan 

Usha/ CG/EPC or equivalent as per approved 
by the Engineer‐In‐Charge 

9.  
Ceiling/ Wall Exhaust Fan 

Orient(PSPO, New Breeze, Usha(Striker), 
CG (High Breeze)  or equivalent as per 
approved by the Engineer‐In‐Charge 

10.  
Energy Meter 

Secure/HPL/L&T   or equivalent as per 
approved by the Engineer‐In‐Charge 

11.  
G I Pipe(medium) 

Tata/Bansal/Jindal   or equivalent as per 
approved by the Engineer‐In‐Charge 

12.  
GI Box Anchor/ISI marked  or equivalent as per 

approved by the Engineer‐In‐Charge 
  
Note:  For items not covered in the above list or in case of non‐availability of preferred make of any 
item listed above, the make / brand to be used in the work, should have prior approval from the Engineer‐
In‐Charge.   
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7. SCHEDULE OF QUANTITIES 

Name of the Work: ELECTRICAL  MAINTENANCE  WORK  IN  INSTITUTE  MAIN  BUILDING,  DIFFERENT   
DEPARTMENTS/ CENTRES/ SCHOOLS, NCRC ETC UNDER  INSTITUTE ACADEMIC AREA AND  "STEP" GOPALI AT  IIT 
KHARAGPUR. 
 

Sl. 
No. Description Unit Qty. 

Rate  
(Rs.`) 

Amount 
(`Rs.) 

1 Wiring for light point / fan point /call bell point / exhaust 
fan point with 1.5 sq mm FRLS PVCinsulated copper 
conductor single core cable in surface / recessed medium 
class PVC conduit,with modular switch, modular plate, 
suitable size GI box and earthing the point with 1.5 sq 
mm FRLS PVCinsulated copper conductor single core 
cable etc as required .Make - Wire:-Finolex/RR Kabel 
/Havells.Pipe:-(MMS type) Prestoplast /Precision / 
polycab / AKG, Switch Socket :-crabtree Thames range 
/Legrand Myrius range/MK(wraparound plus) / 
Equivalent approved by INSTITUTE. 

     

a) Upto 6 metres. Point 100   
b) Above 6 metres . Point 10   
2 Wiring for circuit / submain wiring alongwith earth wire 

with the following sizes of FRLS PVC insulated copper 
conductor , single core cable in surface / recessed 
medium class PVC conduit as required .Make-Wire:- 
Finolex/Havells/RR Kabel/.Pipe:- Presto plast/Precision 
/polycab(MMS type) / Equivalent approved by 
INSTITUTE 

    

a) 2 X 1.5 sq mm +1 X 1.5 sq mm for E.C.C Mtr. 300   
b) 2 X 2.5 sq mm +1 X 2.5 sq mm for E.C.C Mtr. 600   
c) 2 X 4 sq mm +1 X 4 sq mm for E.C.C Mtr. 500   
d) 2 X 6 sq mm +1 X 6 sq mm for E.C.C Mtr. 400   
e) 2 X 10 sq mm +1 X 6 sq mm for E.C.C Mtr. 300   
f) 2 X 16 sq mm +1 X 6 sq mm for E.C.C Mtr. 200   
g) 4 X 4 sq mm +2 X 4 sq mm for E.C.C Mtr. 100   
h) 4 X 6 sq mm +2 X 6 sq mm for E.C.C Mtr. 70   
i) 4 X 10 sq mm +2 X 6 sq mm for E.C.C Mtr. 50   
j) 4 X 16 sq mm +2 X 6 sq mm for E.C.C Mtr. 50   
3 Supplying and fixing of following sizes of medium class 

PVC conduit along with accessories in surface / recess 
including cutting the wall and making good the same in 
case of recessed conduit as required.Make-Pipe- (MMS) 
Presto plast/Precision /polycab / Equivalent approved by 
INSTITUTE 

    

a) 20 mm Mtr. 50   
b) 25 mm Mtr. 50   
c) 40 mm Mtr. 50   
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4 Supplying and drawing  following sizes of FRLS PVC 
insulated 1.1 kv grade copper conductor, single core 
cable in the existing surface /recessed steel / PVC 
conduit as required.Make- Wire:- Finolex/Havells/RR 
Kabel. / Equivalent approved by INSTITUTE     

a) 2 X 1.5 sq mm +1 X 1.5 sq mm for E.C.C Mtr. 50   
b) 2 X 2.5 sq mm +1 X 2.5 sq mm for E.C.C Mtr. 50   
c) 2 X 4 sq mm +1 X 4 sq mm for E.C.C Mtr. 50   
d) 2 X 6 sq mm +1 X 6 sq mm for E.C.C Mtr. 50   
5 Drawing  only of following sizes  FRLS PVC insulated 

copper conductor, single core cable in the existing 
surface /recessed steel / PVC conduit as required.        

a) From 2 X 1.5 sq mm +1 X 1.5 sq mm for E.C.C  to  2 X 
10 sq mm +1 X 10 sq mm for E.C.C 

Mtr. 15   

6 Supplying and fixing metal box of following sizes on 
surface or in recess with suitable size of phenolic 
laminated sheet cover in front including painting etc as 
required. ISI Approved./ Equivalent approved by 
INSTITUTE        

a) 75   mm X 75 mm X 60 mm deep Each  5   
b) 100 mm X 100 mm X 60 mm deep Each  5   
c) 150 mm X 150 mm X 60 mm deep Each  5   
d) 180 mm X 100 mm X 60 mm deep Each  5   
e) 200 mm X 125 mm X 60 mm deep Each  5   
7 Supplying and fixing  following sizes / modules ,GI box 

along with modular base & cover plate for modular 
switches in recess etc as required .Make- Crabtree 
Thames range/Legrand Myrius range/MK(wraparound 
plus) / Equivalent approved by INSTITUTE        

a) 1 or 2 Module Each  200   
b) 3 Module Each  200   
c) 6 Module Each  500   
d) 12 Module Each  100   
8 Supplying and fixing  following modular switch / socket 

on the existing modular plate & switch box including 
connections but excluding modular plate etc as required 
.Make- Crabtree Thames range/Legrand Myrius 
range/MK(wraparound plus) / Equivalent approved by 
INSTITUTE        

a) 5 /6 amps switch Each  700   
b) 15 /16 amps switch Each  700   
c) 3 pin 5 /6 amps socket outlet Each 700   
d) 6 pin 15 / 16 amps socket outlet Each 700   
e) Bell push Each 10   

9 Supplying and fixing two module stepped type electronic 
fan regulator on the existing modular plate switch box 
including connections but excluding modular plate etc. 
as required.Make-Crabtree Thames range/ Legrand 
Myrius /MK(wraparound plus) / Equivalent approved by 
INSTITUTE 

Each  50   
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10 Supplying and fixing call bell/ buzzer suitable for single 
phase,230 volts, complete as required.Make-Anchor / 
SSK /  Equivalent approved by INSTITUTE 

Each  5   

11 Supplying and fixing 3 pin, 5 amp ceiling rose on the 
existing junction box/ wooden block including 
connection etc as required.Make-Anchor/SSK/  
Equivalent approved by INSTITUTE 

Each  5   

12 Supplying and fixing modular blanking plate on the 
existing modular plate & switch box excluding modular 
plate as required Make- Crabtree Thames/Legrand 
Myrius / MK Wraparound plus / Equivalent approved by 
INSTITUTE 

Each  10   

13 Supplying & Fixing suitable size GI box with modular 
plate and cover in front on surface or in recess,including 
providing and fixing 25 A modular socket outlet and 25 
A modular SP MCB, "C" curve including 
connections,painting etc.as required.Make-Crabtree 
Thames /Legrand Myrius./ (MK wraparound plus) / 
Equivalent approved by INSTITUTE 

Each  10   

14 Supplying & Fixing of outdoor Luminaires LED type 
fittings 25 watt 5700 K cat no- LHETBXU7PA6S025 
(Havells)/Philips/Bajaj /  Equivalent approved by 
INSTITUTE including making holes to building, S&F 
40 mm dia GI pipe (ISI-Medium) 1.50 mtr average 
length with rust free GI socket nut bolts at one end and 
thread at the other end & suitable bend to house the 
fitting & making necy connections with S&F necy 
length of 1.5 sqmm PVC insulated single core stranded 
annealed copper wire and making connections as 
required and mending good damage to wall and painting.  
nut ,bolt etc as required.With 5 years warrenty at site 
free of cost for LED lamp and driver permanent 
numbering of LED luminaries are mandatory during 
installation at site. 

Each  20   

15 Installation , testing and commissioning of pre- wired, 
fluorescent fitting /compact  fluorescent fitting/LED 
fittings of all types complete with all accessories and 
tube etc. directly on false ceiling / wall including 
connection with  3 X1.5 sq mm FRLS PVC insulated 
copper conductor single core cable and earthing etc as 
required. 

Each  102   

16 Installation , testing -do- -do- including supplying and 
fixing ball and socket arrangement, 2 no down rods of 20 
mm dia X 1.6 mm thick steel conduit upto 30 cm length 
painting and wiring the down rods and connection -do-. 

Each  100   
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17 Fixing only outdoor / street light type fluorescent light   
fitting complete with all accessories to be fixed/projected 
from the wall of the building incl. making holes to 
building, S&F 40 mm dia. GI pipe(ISI-Medium) 1.50 
mts. average length, with GI socket at one end and 
thread at the other end & suitable bend to house the 
fitting & making necy. connections with S&F necy. 
length of 3 X1.5 sq mm FRLS PVC insulated single core  
copper wire and making connections as required and 
mending good damages to wall & painting.( Materials 
Department Supply) 

Each  2   

18  Supplying & fixing of 36 to 42  watt LED fittings 2 ft X 2 ft 
6000 k Cat no‐LHEWDRP7PK1W042 of Havells Venus Neo 
Make:‐ Havells /Philips/Bajaj/  Equivalent approved by 
INSTITUTE. All the luminaires should be warranted for 5 years 
at site with free of cost. Permanent numbering of LED 
luminaires are mandatory during installation at site. 

Each  10   

19  Supplying & fixing of 1 X 18  watt LED fittings along with 18 
watt LED tube 6000 k Cat no‐Regal Batten 
T8UPT01X22WSSBSWH and 
PHOTONULTRA1213T8SSTL18WLED865SPC of Havells Make:‐ 
Havells/Philips/Bajaj/  Equivalent approved by INSTITUTE. All 
the luminaires should be warranted for 5 years at site with 
free of cost. Permanent numbering of LED luminaires are 
mandatory during installation at site. 

Each  20   

20  Supplying & fixing of 2 X 18  watt LED fittings along with 18 
watt LED tube 6000 k Cat no‐Regal Batten 
T8UPT02X22WSSBSWH and 
PHOTONULTRA1213T8SSTL18WLED865SPC of Havells Make:‐ 
Havells/Philips/Bajaj/ Equivalent approved by INSTITUTE.ll 
the luminaires should be warranted for 5 years at site with 
free of cost. Permanent numbering of LED luminaires are 
mandatary  during installation at site. 

Each  20   

21  Supplying & fixing of 1 X 18  watt only LED tube 6000 k on 
existing Tube fittings Cat no‐ 
PHOTONULTRA1213T8SSTL18WLED865SPC of Havells Make:‐ 
Havells/Philips/Bajaj/  Equivalent approved by INSTITUTE. All 
the luminaires should be warranted for 5 years at site with 
free of cost.Permanent numbering of LED light are 
mandatary  during installation at site. 

Each  50   

22 9 watt LED Bulb suitable for B‐22 Holder  Make:‐ Philips 
/Bajaj /Havells.  Equivalent approved by INSTITUTE  Each  50   

23 LED PLL Lamp 9 watt(CW) cat no‐HPLLEDPL09W(cw) 4 pin 
Retrofit for 18watt 865 PL‐S 4P lamp  Make:‐ Philips/ Bajaj 
/Havells / Equivalent approved by INSTITUTE 

Each  50   

24 LED PLL Lamp 18 watt (CW) cat no‐HPLLEDPL18W(cw) 
Retrofit for 36 watt/ PL‐L 4P lamp Horizontal pin 
configaration  Make:‐ Philips/Bajaj/Havells /  Equivalent 
approved by INSTITUTE 

Each  50   

25 LED T5 INDUS 9 watt cat no‐HPLT51409 (CW) Retrofit for 24 
AND 14 watt TL‐5 Tube Light ESSENTIAL 2 ft, Make:‐ 
Philips/Bajaj/Havells ./  Equivalent approved by INSTITUTE 

Each  50   
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26 LED T5 INDUS 18 watt cat no‐HPLT51418 (CW) Retrofit for 28 
watt TL‐5 Tube Light ESSENTIAL 4 ft, Make:‐ 
Philips/Bajaj/Havells ./  Equivalent approved by INSTITUTE 

Each  50   

27 Installation , testing and commissioning of wall fan/ 
ceiling fan including wiring the down rods of standard 
length (upto 30 cm ) with  3 X1.5 sq mm FRLS PVC 
insulated copper conductor single core cable etc as 
required.  

Each  20   

28 Providing and fixing of extra conduit down rod of 20 
mm dia (heavy gauge), 2 X 10 cm length, wiring with 3 
X 1.5 sq mm single core FRLS PVC cu cable including 
cutting, threading and painting etc as required.(Note : 
More than 5 cm length shall be rounded to the nearest 10 
cm and 5 cm or less shall be ignored.)  

Each  11   

29 Extra for fixing the louvers / shutters complete with 
frame for a exhaust fan of all sizes. Each  5   

30 Laying and fixing of one number PVC insulated and 
PVC sheathed / XLPE power cable of 1.1 kV grade of 
following size on wall surface as required incl. S+F of 1 
X 10 SWG GI wire for E.C.C making holes and 
manding good the damages to original finish incl 
painting.( Cable Dept supply) 

    

a) Upto 35 sq mm (clamped with 1 mm thick saddle) Mtr. 100   
b) Above 35 sq mm and upto 95 sq mm (clamped with 25 

X 3 mm MS flat clamp) 
Mtr. 50   

31 Laying and fixing of one number PVC insulated and 
PVC sheathed / XLPE power cable of 1.1 kV grade of 
following size on cable tray along with S+F of 10 SWG 
GI wire as earth wire as required. 

    

a) Upto 35 sq. mm (clamped with 1mm thick saddle @ 3 
sets per metre.) 

Mtr. 100   

b) Above 35 sq. mm and upto 95 sq. mm (clamped with 25 
X 3mm MS flat clamp @ 3 sets per metre.) 

Mtr. 50   

32 Laying of cable as below after cutting 
floor/pavement/wall/ and making holes incl embedding 
the cable at an average depth as below and mending 
good the damages to original finish incl S+F of 1 X 10 
SWG wire for ECC (Cable Deptt. Supply) 

    

a) From 2.5 sq mm to 35 sq mm at an average depth of 75 
mm in floor/ pavement/wall etc. 

Mtr.  100   

b) Above 35 sq mm to 95 sq mm at an average depth of 100 
mm in floor/ pavement/wall etc. 

Mtr.  9   

33 Laying of one number PVC insulated and PVC sheathed 
/ XLPE power cable of 1.1 kV grade of following size 
direct in ground including excavation, sand cushioning, 
protective covering  @ 8 bricks per metre on each cable 
and refilling the trench etc. as required. 

    

a) Upto 35 sq. mm Mtr. 15   
b) Above 35 sq. mm and upto 95 sq. mm Mtr. 15   
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34 Laying and fixing of one number PVC insulated and 
PVC sheathed / XLPE power cable of 1.1 kV grade of 
following size in the existing masonry open duct incl 
mending good the damages to original finish. (Cable 
Dept Supply). This includes  S+F 10 SWG GI earth wire 
for cables. 

    

a) Upto 35 sq mm . Mtr. 50   
b) Above 35 sq. mm and upto 95 sq. mm Mtr. 50   
35 Supplying and making end termination with brass 

compression gland and lugs for following size of PVC 
insulated and PVC sheathed/XLPE aluminium conductor 
cable of 1.1 kV grade as required.Make-ARUN/Dowells/  
Equivalent approved by INSTITUTE 

    

a) 2 X 6 sq mm Each 10   
b) 2 X 10 sq mm Each 10   
c) 2 X 16 sq mm Each 10   
d) 4 X 10 sq mm Each 10   
e) 4 X 16 sq mm Each 10   
f) 3.5 X 25 sq mm Each 10   
g) 3.5 X 35 sq mm Each 10   
h) 3.5 X 50 sq mm Each 10   
i) 3.5 X 70sq mm Each 10   
j) 3.5 X 95 sq mm Each 10   

36 Earthing with perforated GI earth  pipe 4.5 mtr  long, 40 
mm dia including accesssories and providing masonary 
enclosure with cover plate having locking arrangement 
and watering pipe etc. with charcoal/coke and salt as 
required.Make- GI pipe-TATA(Medium) /Bansal 
(Medium)/Jindal(Medium) /Equivalent approved by 
INSTITUTE 

Each  10   

37 Earthing with copper earth plate 600 mm X 600 mm X 3 
mm thick including accessories and providing masonry 
enclosure with cover plate having locking arrangement 
and 40 mm dia. GI (medium gauge) watering pipe of 2.7 
metre long etc with charcoal / coke and salt as 
required.Make-Pipe:-TATA(Medium)/Bansal (Medium) 
/Jindal(Medium) /  Equivalent approved by INSTITUTE 

Each  5   

38 Providing and fixing earth bus of 50 mm X 5 mm copper 
strip on surface on two no heavy duty insulators for 
connection etc. as required. 

Mtr.  70   

39 Providing and fixing hot dipped 6 SWG dia GI wire on 
surface or in recess for loop earthing along with existing 
surface/ recessed conduit/ submain wiring/ cable as 
required for GI pipe earthing & others. 

Mtr.  90   

40 Providing and fixing 4.00 mm  dia copper wire on 
surface or in recess for loop earthing along with existing 
surface/ recessed conduit/ submain wiring/ cable as 
required for copper plate earthing. 

Mtr.  14   
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41 Providing and fixing 25 mm X 5 mm copper strip on 
surface or in recess for connections etc.  as required.All 
Joints should be done by Brazing only after 4" over 
lapping the strips or using Brass nut,bolts,double washer 
as instructed by Engineer in charge. etc as required. 

Mtr.  20   

42 Providing and fixing 25 mm X 5 mm G.I. strip on 
surface or in recess for connections etc.  as required.All 
Joints should be done by welding with 4"over lapping of 
the strips . 

Mtr.  20   

43 Supply and Fixing medium gauge Gi pipe (ISI-Medium) 
protection for cable entry including  bending the pipe to 
the required shape complete as required with laying of 
wire/cable through pipe.Make-Medium size TATA/ 
Bansal/Jindal./  Equivalent approved by INSTITUTE 

    

a) 25 mm Mtr. 10   
b) 40 mm Mtr. 10   
44 Fixing of followings directly on surface / recessed /on 

flat iron legs on wall including necessary connection as 
required. ( DBs/ switch fuse unit : Department supply). 

    

a) SPN MCB DB (4 to 16 way) Each 20   
b) TPN MCB DB (4 to 12 way) Each 20   
45 Supplying and fixing TPN sheet steel Enclosure on surface 

/recess  complete with connection, testing and commissioning 
etc.as required with out MCB.Make-Legrand/ Hager/L&T. 
/siemens/Schneider /  Equivalent approved by INSTITUTE 

Each  40    

46 Supplying and fixing DP sheet steel Enclosure on surface/ 
recess complete with connection, testing and commissioning 
etc.as required without MCB. Make- Legrand/ Hager/L&T 
/siemens/Schneider /  Equivalent approved by INSTITUTE 

Each 

50   

 

47 Supplying and fixing 20 A,240 volt SPN Industrial type 
socket outlet,with 2 pole and earth,metal enclosed plug 
top alongwith 20 Amp,"C" curve, SP,MCB, in sheet 
steel enclosure,on surface or in recess with chained 
metal cover for the socket out let and complete with 
connections, testing and commissioning etc,as 
required.Make- Legrand/Hager/L&T/.siemens/Schneider 
/  Equivalent approved by INSTITUTE 

Each 20   

 

48 Supplying and fixing 20 A,415 volt TPN Industrial type 
socket outlet,with 4  pole and earth,metal enclosed plug 
top alongwith 20 Amp,"C" curve, TPN,MCB, in sheet 
steel enclosure,on surface or in recess with chained 
metal cover for the socket out let and complete with 
connections,testing and commissioning etc,as required 
.Make-Legrand/Hager/L&T/siemens/Schneider /  
Equivalent approved by INSTITUTE 

Each 20   
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49 Supplying and fixing 32 A,415 volt TPN Industrial type 
socket outlet,with 4 pole and earth,metal enclosed plug 
top alongwith 32 Amp,"C" curve, TPN,MCB, in sheet 
steel enclosure,on surface or in recess with chained 
metal cover for the socket out let and complete with 
connections,testing and commissioning etc,as required. 
Make-Legrand/Hager/L&T/siemens/Schneider./  
Equivalent approved by INSTITUTE 

Each 10   

 

50 Supplying and fixing following way, single pole and neutral, 
sheet steel, MCB distribution board, ip-43 240 V, on surface/ 
recess, complete with tinned copper bus bar, neutral bus bar, 
earth bar, din bar, interconnections, powder painted including 
earthing etc. as required. (But without MCB/RCCB/Isolator) 
Make-Legrand/Hager/L&T/Siemens/Schneider./  Equivalent 
approved by INSTITUTE 

    

 

a)  6 way , Double door  10    
b)  8 way , Double door  10    

c)  12 way  Double door  Each 10    
51 Supplying and fixing of following ways surface/ recess 

mounting, horizontal type, 415 V, TPN MCB distribution 
board ip-43 of sheet steel, dust protected, duly powder 
painted, inclusive of 200 A, tinned copper bus bar, common 
neutral link, earth bar, din bar for mounting MCBs (but 
without MCBs and incomer) as required. Make-Legrand/ 
Hager /L&T/.Siemens/Schneider/Equivalent approved by 
INSTITUTE 

    

 

a)  4 way (4 + 12), Double door  Each 5    
b)  8 way (4 + 24), Double door  Each 5    
c)  12 way (4 + 36), Double door  Each 5    
52 Supplying and fixing of following ways surface/ recess 

mounting, Vertical type, 415 V, TPN MCB distribution board 
ip-43 of sheet steel, dust protected, duly powder painted, 
inclusive of 200 A, tinned copper bus bar, common neutral 
link, earth bar, din bar for mounting MCBs (but without 
MCBs and incomer) as required. (Note : Vertical type MCB 
TPDB is normally used where 3 phase outlets are required.) 
Make-Legrand/L&T/Hager/.Siemens/Schneider /  Equivalent 
approved by INSTITUTE 

    

 

a)  4 way (4 + 12), Double door  5    

b)  8 way (4 + 24), Double door  5    
c)  12 way (4 + 36), Double door  Each 5    
53  Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA, 

“C” curve, miniature circuit breaker suitable for inductive 
load of following poles in the existing MCB DB complete 
with connections, testing and commissioning etc. as required. 
Make- Legrand/Hager/L&T/.Siemens/Schneider /  Equivalent 
approved by INSTITUTE 

    

 

a)  Single pole  Each 100    
b) Double Pole Each 100    
c) Triple pole  Each 10    
d) Triple pole and neutral  Each 50    
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54  Supplying and fixing 40 A to 63A rating, 240/415 V, 10 kA, 
“C” curve, miniature circuit breaker suitable for inductive 
load of following poles in the existing MCB DB complete 
with connections, testing and commissioning etc. as required. 
Make-Legrand/Hager/L&T/Siemens/Schneider /  Equivalent 
approved by INSTITUTE 

    

 

a)  Single pole  Each 100    
b) Double Pole Each 100    
c) Triple pole  Each 10    
d) Four pole Each 50    
55  Supplying and fixing 80 A rating, 240/415 V, 10 kA, “C” 

curve, miniature circuit breaker suitable for inductive load of 
following poles in the existing MCB DB complete with 
connections, testing and commissioning etc. as required. 
Make- Legrand/Hager/L&T/.Siemens/Schneider /  Equivalent 
approved by INSTITUTE 

    

 

a) Double Pole Each 5    
b) Triple Pole Each 5    
c) Four pole Each 5    

56  Supplying and fixing  100 A rating, 240/415 V, 10 kA, “C” 
curve, miniature circuit breaker suitable for inductive load of 
following poles in the existing MCB DB complete with 
connections, testing and commissioning etc. as required. 
Make-Legrand/Hager/L&T/.Siemens/Schneider /  Equivalent 
approved by INSTITUTE 

    

 

a) Double Pole Each 5    
b) Triple Pole Each 5    
c) Four pole Each 5    
57  Supplying and fixing 125 A rating, 240/415 V, 10 kA, “C” 

curve, miniature circuit breaker suitable for inductive load of 
following poles in the existing MCB DB complete with 
connections, testing and commissioning etc. as required. 
Make- Legrand/Hager/L&T/Siemens/Schneider /  Equivalent 
approved by INSTITUTE 

    

 

a) Four pole Each 5    

58  Supplying and fixing 125 A rating, 240/415 V, 16 kA, 
MCCB with icu=ics (for 1 sec) adjustable overload setting 
(Thermal magnetic MCCB) with 2 sets of copper spreader 
terminals. suitable for inductive load of following poles in the 
existing MCCB DB complete with connections, testing and 
commissioning etc. as required. Make- Legrand/Hager 
/L&T/Siemens/Schneider /  Equivalent approved by 
INSTITUTE 

    

 

a) Four pole Each 2    
59  Supplying and fixing 160 A rating, 240/415 V, 16 kA, 

MCCB with icu=ics (for 1 sec) adjustable overload setting 
(Thermal magnetic MCCB) with 2 sets of copper spreader 
terminals. suitable for inductive load of following poles in the 
existing MCCB DB complete with connections, testing and 
commissioning etc. as required. Make- Legrand/Hager 
/L&T/Siemens/Schneider /  Equivalent approved by 
INSTITUTE 

    

 

a) Four pole Each 2    
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60  Supplying and fixing 250 A rating, 240/415 V, 25 kA, 
MCCB with icu=ics 100% (for 1 sec) adjustable overload 
setting (Thermal magnetic MCCB) with 2 sets of copper 
spreader terminals. suitable for inductive load of following 
poles in the existing MCCB DB complete with connections, 
testing and commissioning etc. as required. Make- Legrand/ 
Hager/L&T/Siemens/Schneider/Equivalent approved by 
INSTITUTE 

    

 

a) Four pole Each 2    
61 Supplying  & Fixing of 18 to 20 watt LED Tube with batten 

type integral fittings,6000K,100 Lumen/Watt with Two years 
replacement warranty.cat 6000k/80/2000 of Eveready or 
equvalent in Bajaj/Havells/Philips/Equivalent approved by 
INSTITUTE 

Each 80   

 

62 Installation of exhaust fan in the existing opening   
including of all hardwares & making good the damage 
connection, testing, commissioning etc. complete as 
required. 

    

a) Upto 450 mm sweep Each 50   

63 Supply and fixing of Wall mounted fan  400 mm sweep with 
roof control speed regulator with connection as required 
model  Mist Air Duos, white colour of Usha Make:‐  Usha/ 
Polar/ Bajaj/CG/Orient/Havells/  Equivalent approved by 
INSTITUTE 

Each 40   

64  Supply and fixing of HEAVY DUTY EXHAUST FAN in the 
existing opening including of all hardwares & making good 
the damage with connection  MODEL‐ Turbo HDEF 1400 RPM 
300 mm sweep metal body Grey colour with double ball 
bearing Make‐ Usha/Bajaj/CG/ polar/Orient/Havells /  
Equivalent approved by INSTITUTE 

Each 20   

65  Supply and fixing of HEAVY DUTY EXHAUST FAN in the 
existing opening including of all hardwares & making good 
the damage with connection  MODEL‐ Turbo HDEF 950 RPM 
450 mm sweep metal body Grey colour with double ball 
bearing Make‐ Usha/Bajaj/CG/ polar/Orient/Havells /  
Equivalent approved by INSTITUTE 

Each 10   

66 Supply and fixing of Exhaust Fan PVC Body ,240 mm sweep 
Noise Less in the existing opening including of all hardwares 
& making good the damage with connection Model‐crips air 
of CG in Make:‐  Usha/Polar/CG/Bajaj/Orient/Havells /  
Equivalent approved by INSTITUTE 

Each 10   

67 Supply and fixing of 56 "( 1400 mm sweep) delux (DBB) 
Orient white colour ceiling fan with all accessories and 
connection complete with 3X1.5 sq mm copper wire Make‐
USHA/Bajaj/CG/Polar/Orient/Havells./ Equivalent approved 
by INSTITUTE 

Each 10   

68 Supply and fixing of 48 "( 1200 mm sweep) delux (DBB) 
Orient white colour ceiling fan with all accessories and 
connection complete with 3X1.5 sq mm copper wire Make‐
USHA/Bajaj/CG/Polar/Orient/Havells./  Equivalent approved 
by INSTITUTE 

Each 10   

69 Dismantal the old wiring      
a) Dismantal the old fan/Light fittings/SPN DB/Main switch etc 

including accessories & old wiring etc. 

Each 10   
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b) Dismantal the old  TPN Main switch etc including accessories 
& old wiring etc. 

Each 9   

c) Dismantal the old medium size panel including accessories & 
old wiring etc. 

Each 20   

70 Earthing with GI earth plate 600 mm X 600 mm X 3 mm 
thick including accessories and providing masonry 
enclosure with cover plate having locking arrangement 
and 40 mm dia. GI (medium gauge) watering pipe of 2.7 
metre long etc with charcoal / coke and salt as 
required.Make-Pipe:-TATA(Medium)/ Bansal (Medium) 
/Jindal(Medium) /  Equivalent approved by INSTITUTE 

Each 10   

71 Supplying and fixing of following ways surface/ recess 
mounting, Vertical type, 415 V, up to 160 amp TPN MCB 
distribution board ip-43 of sheet steel, dust protected, duly 
powder painted, inclusive of 200 A, tinned copper bus bar, 
common neutral link, earth bar, din bar for mounting 
MCCBs/MCBs (but without MCCBs as incomer) as required. 
(Note : Vertical type MCCB TPDB is normally used where 3 
phase outlets are required.) Make-Legrand/L&T/ 
Hager/.Siemens/Schneider /  Equivalent approved by 
INSTITUTE 

    

a) 8 way Each 1   
b) 12 way Each 2   
72 Fixing only 240V SPN/415V TPN Sheet Steel Main 

Switch or DP/TP/FP sheet steel enclosure  or  SP/TP 
Industrial Plug,Socket directly on surface / recessed /on 
flat iron legs on wall along with required  DP/TP/FP 
MCB including necessary connection, testing  as 
required. (Enclosure/Main switch / Industrial Socket : 
Department supply ). 

Each  11    

        Total        (`Rs.) 

Total Amount in words with GST (please mention applicable GST rate) 
 

N.B: 
1 All materials to be used after prior approval of Engineer in charge.  
2.a) All LED Light Fittings should be numbered with permanent marker before installation   

 
2.b) 5 years replacement warranty for LED luminaries along with Driver are to be given at site free of cost after successfully comissioning at 
site unless otherwise specially mentioned in the BOQ. 

 

3) Suitable connectors are to be used for making connections of the neutral and earth wire in the switch boards. 

4) No electrical  wiring are allowed to lay on the false ceiling .  

5) No joints are allowed in the wiring.  

6) suitable Al or Cu lugs are to be used during any connection,connection without using lugs are not allowed.  

7) suitable brass glanding of the cables are to be done for cable end termination .  

8) GI anti rust screws are to be used during fixing of pipes,cables,condutes,light fittings etc on the wall.  

9) valid challans and test/guarantee certificates of all the materials supplied by the contracter are to be submitted before execution of work. 

 
            
 
Placeace…………………………….           

Date…………………………… 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  
(For the Bidder/Contractor) 
  (Office Seal) 
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Make list format 

Name of the Work : ELECTRICAL  MAINTENANCE  WORK  IN  INSTITUTE  MAIN  BUILDING,  DIFFERENT     
DEPARTMENTS/ CENTRES/ SCHOOLS, NCRC ETC UNDER INSTITUTE ACADEMIC AREA AND "STEP" GOPALI AT 
IIT KHARAGPUR. 

Sl. 
No. 

Description of items Approved makes proposed by 
the contractor 
 

Makes approved  by the 
Department 

1.  
 

  

2. 
 

   

3. 
 

   

4. 
 

   

5. 
 

   

6. 
 

   

7. 
 

   

8. 
 

   

9. 
 

   

10. 
 

   

11. 
 

   

12. 
 

   

13. 
 

   

14. 
 

   

15. 
 

   

16. 
 

   

 
 
 
___________________                     ___________________                  __________________ 
Signature of E (EW)   Signature of Sr.E.E.(EW)  Signature of S.E (E&M) 
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Special Condition for Electrical works 

1. The work shall be carried out as per national code or C. P. W. D   specifications for works with 
correction slips issued up‐to date unless otherwise specified in the schedule of quantities for 
the works.  

2  The following Indian Standard Specifications and Codes of Practice will apply to the equipment 
and the work covered by the scope of this contract.  In addition the relevant clauses of the 
Indian Electricity Act 1910 and Indian Electricity Rules 1956 as amended upto date shall also 
apply. Wherever appropriate Indian Standards are not available, relevant British and/or  IEC 
Standards shall be applicable. 

 
  BIS  certified  equipment  shall  be  used  as  a  part  of  the  Contract  in  line  with 
Government  regulations. Necessary  test  certificates  in  support of  the  certification  shall  be 
submitted prior to supply of the equipment. 

 
It is to be noted that updated and current Standards shall be applicable irrespective of those 
listed below. 

 
  Low voltage Switchgear and Controlgear specifications    IS 13947 : 1993 
 
  Part I – General 
  Part 2 – Circuit Breakers 
  Part 3 – Switch Fuse Units 
  Part 4 – Contactors and Motor Starters 
  Part 5 – Control Circuit Devices 
 
  Electrical Relays for power system protection      IS  3231 : 1986 
 
  Low voltage Switchgear and Control gear assemblies      IS  8623 : 1993 
 
  Marking of Switchgear busbars          IS 11353 : 1985 
 
  Degree of Protection of Enclosures for low 
  voltage switchgear             IS  2147 : 1962 
 
  Code of Practice for selection, installation and  
  maintenance of Switchgear          IS 10118 : 1982 
 

 
4.   No under‐ground work or above the false ceiling shall be covered until the same has got approved by 

the  Engineer‐in‐charge.  The  contractor  will  supply  the  drawings  of  specific  works  for  approval,  if 
required  

 
5.           All the old wiring has to be dismantled with proper care. The reusable old materials if any are to be 

handed over to departmental store with proper documentation and the other non reusable (nil reselling 
value) will be disposed by the contractor. The contractor shall clear the site thoroughly of all scaffolding 
materials & rubbish etc. left out of his work & dress the site around the building to the satisfactions & 
his decision in writing shall be final & binding on all concerned 

   
6.   Special care to be taken to avoid any theft of electrical fittings and fixtures while executing the work.  
 
7.   The location of Panel / DB / Switch board / Light point / Fan point will be as per existing location or as 

per the instruction of Engineer‐in‐charge.  
 
8.   All the wiring will be done with feruling and cable / Wire termination by required size or lugs of required 

materials and It should be noted that license wire man shall only be allowed for the wiring work. 
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Electrical safety at work site 

The contractor will identify one of the supervisors for taking care of implementation of Safety systems. 

The Contractor should follow the following General Guidelines governing the safety rules as laid down under: 
  

1. Usage of eye protection equipment shall be ensured when workmen are engaged for grinding, chipping, 
welding and gas‐cutting. For other jobs as and when site safety co‐coordinator insists eye protection 
has to be provided. 

 
2. All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety goggles etc. shall 

be arranged before starting the job. 
 

3. All excavated pits shall be barricaded & barricading to be maintained till the backfilling is done. Safe 
approach to be ensured into every excavation. 

 
4. All  the  dangerous moving  parts  of  the  portable  /  fixed machinery  being  used  shall  be  adequately 

guarded. 
 

5. Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not be used as 
work platforms.  

 
6. Material shall not be thrown from the height. If required, the area shall be barricaded and one person 

shall be posted outside the barricading for preventing the tre‐passers from entering the area. 
 

7. Other  than  electricians  no  one  is  allowed  to  carry  out  electrical  connections,  repairs  on  electrical 
equipment or other jobs related thereto. 

8. All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 
 

9. Inserting of bare wires for tapping the power from electrical sockets is completely prohibited. 
 

10. A tools and tackles inspection register must be maintained and updated regularly. 
 

11. Debris, scrap and other materials to be cleared from time to time from the workplace and at the time 
of closing of work every day. 

 
12. All the unsafe conditions, unsafe acts identified by contractors, reported by site supervisors and / or 

safety personnel to be corrected on priority basis. 
 

13. No children shall be allowed to enter the workplace. 
 

14. All the lifting tools and tackles shall be stored properly when not in use. 
 

15. Clamps shall be used on Return cables to ensure proper earthling for welding works. 
 

16. All the pressure gauges used in gas cutting apparatus shall be in good working condition. 
 

17. Proper eye washing facilities shall be made in areas where chemicals are handled. 
 

18. Connectors and hose clamps are used for making welding hose connections. 
 

19. All underground cables for supplying construction power shall be routed using conduit pipes.  

20. Spill trays shall be used to contain the oil spills while transferring / storing them. 

21. Tapping of power by cutting electric cables in between must be avoided. Proper junction boxes must 
be used. 

22. Non‐compliance to above shall invite a penalty recovery as per 3.22.8. 

 
 

 


